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| TEM | TEM DESCRI PTI ON

AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

D G A BASE TON
CRUSHED STONE BASE TON

CEMENT STABI LI ZED ROADBED SQ YD
LI ME STABI LI ZED ROADBED SQ YD

LI ME TON
DRAI NAGE BLANKET- TYPE |-UNTR TON
DRAI NAGE BLANKET- TYPE 11 -ASPH TON
TRAFFI C BOUND BASE TON

DRAI NAGE BLANKET- EMBANKMENT  CU YD

CRUSHED AGCREGATE SIZE NO 3  TON
CRUSHED AGCREGATE SI ZE NO 57 TON
CRUSHED LI MESTONE SI ZE NO 57 TON
CRUSHED AGCREGATE SIZE NO 2 TON
ASPHALT SEAL AGGREGATE TON
ASPHALT BASE CLASS | PGr0-22 TON
ASPH BASE CL | PGr6-22 W 50%ERTON
ASPHALT BASE CLASS | PG64-22 TON
ASPHALT BINDER CL |-0 PGr0-22 TON
ASPHALT BINDER CL | -0 PG64-22 TON
ASPHALT BASE CLASS CK PG64-22 TON
ASPHALT BASE CLASS CI PG64-22 TON
ASPHALT BASE CLASS CI PGr0-22 TON
ASPH BASE CL CI PG76-22W 50%ERTON
ASPHALT SURFACE CL | -0 PG54-22TON
ASPH SURF CL |-20/30 PG64-22 TON
ASPH SURF CL |-40/20 PG64-22 TON
ASPH SURF CL |-40/20 PGr0-22 TON
ASPH SURF CL |-40/20 PGr6-22ERTON
ASPH SURF CL |-20/30 PGr0-22 TON
LEVELI NG AND WEDG NG PG64-22 TON
ASPHALT SURF CL AK/ B PG70-22 TON
ASPH SURF CL AK/ B PGr6-22 W ERTON
ASPHALT SURF CL AK/A PG70-22 TON
ASPH SURF CL AK/ A PGr76-22 W ERTON
ASPHALT SURF CL AK/ A PG64-22 TON
ASPHALT SURF CL AK/ B PG64-22 TON
ASPHALT SURF CL AK/'S PG64-22 TON
ASPHALT M X FOR PAVEMENT WEDGETON
EMULSI FI ED ASPHALT RS- 2 TON
EMULSI FI ED ASPHALT SS-1H TON
CUTBACK ASPHALT EMJL PRIMER L TON

UNI'T

TOTAL QUAN

651676.
519057.
161169.
743675.
14141.
20913.
91395.
11146.
1529.
10742.
2641.
79.
6481.
7853.
32710.
36029.
631834.
12940.
86793.
34010.
22874.
5731.
36759.
46458.
57523.
10916.
5393.
7608.
1460.
21267.
780.
4480.
8713.
4848.
128.
2709.
11124.
445,
1016.
26.

25.

200
000
000
000
000
000
000
000
000
000
000
000
000
640
000
000
800
000
000
000
000
000
000
500
100
000
000
000
000
000
000
000
000
000
000
000
000
000
250
000
600

AVE U BID

13.
12.
1.
1.

5876
3756
2403
4377

. 1757
. 0000
. 4381
. 1425
. 0000
. 8727
. 3689
. 0000
. 7847
. 2077
. 1996
. 2890
. 0149
.9521
. 1630
. 3570
. 5490
. 2500
. 7688
. 2837
. 5525
. 8939
. 6376
. 9704
. 7000
. 0540
. 6500
. 0000
.5135
.6733
. 5000
. 3802
. 7985
. 0029
L2775

0000
3437

TOTAL AMI

8854708.
6423651.
199895.
1069188.
1275174.
334608.
2507705.
157632.
38225.
138278.
66999.
1896.
141186.
284361.
1151380.
1595688.
19596296.
465220.
2704726.
1134470.
836022.
230672.
1461861.
1592771.
1987566.
435481.
213765.
372566.
57962.
724226.
29367.
179200.
396559.
216576.
6336.
136479.
420470.
11126.
281783.
5200.
7740.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON

356
358
440
441
443
445
460
461
462
463
464
466
468
469
470
471
472
474
476
492
494
496
498
499
501
520
521
522
524
526
528
529
530
531
552
554
556
558
559
560
562

UNI'T

Bl TUM NOUS MATERI AL FOR TACK TON
ASPHALT CURI NG SEAL
ENTRANCE Pl PE-15 | NCH
ENTRANCE Pl PE-18 | NCH
ENTRANCE Pl PE-24 | NCH
ENTRANCE Pl PE-30 | NCH

CULVERT PI PE-12
CULVERT PI PE- 15
CULVERT PI PE-18
CULVERT PI PE-21
CULVERT PI PE- 24
CULVERT PI PE- 30
CULVERT PI PE- 36
CULVERT PI PE-42
CULVERT PI PE-48
CULVERT PI PE- 54
CULVERT PI PE- 60
CULVERT PI PE-72
CULVERT PI PE- 84
CULVERT PI PE- 24
CULVERT PI PE- 30
CULVERT PI PE- 36
CULVERT PI PE-42
CULVERT PI PE-48
CULVERT PI PE-60 |

STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER

Pl PE- 12
Pl PE- 15
Pl PE- 18
Pl PE- 24
Pl PE- 30
Pl PE- 36
Pl PE- 42
Pl PE- 48
Pl PE- 54
Pl PE- 18
Pl PE- 24
Pl PE- 30
Pl PE- 36
Pl PE- 42
Pl PE- 48
Pl PE- 60

8085300008800 000080088

< <K<K <K<K

TON
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
LIN
EQUI VLI N
EQUI VLI N
EQUI VLI N
EQUI VLI N
EQUI VLI N
EQUI VLI N
EQUI VLI N

TOTAL QUAN

606.
1303.
2400.
2042.

423.

326.

586.
3036.
8796.

92.
4377.
3383.
1556.
1650.
1939.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 500
. 500
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1444.
. 000
341.

080
900
000
000
000
000
000
000
640
000
000
000
000
000
000

000
000

AVE

U BID

. 3122
. 7336
. 2835
.3991
. 1678
. 6994
. 8072
. 7048
. 5311
. 9500
. 9429
. 7318
. 2234
. 6513
. 8849
. 6621
. 2000
. 8966
. 0000
. 0000
. 5787
. 0000
. 4615
. 2308
. 0000
. 1442
. 4809
. 2405
. 1429
. 1869
. 5296
. 4224
. 1566
. 0000
. 0000
. 4554
. 0000
. 3459
. 6510
. 0000
. 0000

TOTAL AMI

159588.
403861.
51080.
51865.
11492.
11964.
21569.
120543.
330147.
3951.
218600.
178391.
129495.
124824.
193676.
176301.
24148.
34286.
94464.
1824.
17056.
3960.
16225.
20640.
34800.
56997.
931486.
1116363.
714198.
483396.
581640.
237734.
194218.
2860.
18400.
43325.
24700.
49300.
181440.
24360.
30690.
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980

981
1000
1001
1002
1010
1011
1012
1020
1021
1022
1024
1025
1026
1028
1029
1030
1032
1033
1051
1052
1053
1060
1061
1069
1071
1073
1081
1091
1093
1095
1097
1099
1103
1105
1310
1314
1370
1371
1373

AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T
SLOTTED DRAIN Pl PE-12 | NCH LIN
SLOTTED DRAIN Pl PE-15 | NCH LIN
PERFCRATED PI PE-4 | NCH LIN
PERFCRATED PI PE-6 | NCH LIN
PERFCRATED PI PE-8 | NCH LIN
NON- PERFORATED PI PE-4 | NCH LIN
NON- PERFORATED PI PE-6 | NCH LIN
NON- PERFORATED PI PE-8 | NCH LIN
PERF Pl PE HEADWALL TY 1-4 | NCHEACH
PERF Pl PE HEADWALL TY 1-6 | NCHEACH
PERF Pl PE HEADWALL TY 1-8 | NCHEACH
PERF Pl PE HEADWALL TY 2-4 | NCHEACH
PERF Pl PE HEADWALL TY 2-6 | NCHEACH
PERF Pl PE HEADWALL TY 2-8 | NCHEACH
PERF Pl PE HEADWALL TY 3-4 | NCHEACH
PERF Pl PE HEADWALL TY 3-6 | NCHEACH
PERF Pl PE HEADWALL TY 3-8 | NCHEACH
PERF Pl PE HEADWALL TY 4-4 | NCHEACH
PERF Pl PE HEADWALL TY 4-6 | NCHEACH
SEWER PI PE-6 | NCH LIN
SEWER PI PE-8 | NCH LIN
SEVWER PI PE- 10 | NCH LIN
STEEL ENCASEMENT PIPE-3 INCH LIN
STEEL ENCASEMENT PIPE-4 INCH LIN
STEEL ENCASEMENT PI PE-12 I NCH LIN
STEEL ENCASEMENT PI PE-14 I NCH LIN
STEEL ENCASEMENT PI PE-16 | NCH LIN
STEEL ENCASEMENT PI PE-24 I NCH LIN
DUCTI LE | RON PI PE-4 | NCH LIN
DUCTI LE | RON PI PE-6 | NCH LIN
DUCTI LE | RON PI PE-8 | NCH LIN
DUCTI LE |1 RON PI PE-10 | NCH LIN
DUCTI LE 1 RON PI PE-12 | NCH LIN
DUCTI LE |1 RON PI PE-16 | NCH LIN
DUCTI LE |1 RON PI PE-18 | NCH LIN
REMOVI NG PI PE LIN
PLUGGE NG PI PE EACH
METAL END SECTION TY 1-15 | NCHEACH
METAL END SECTION TY 1-18 | NCHEACH
METAL END SECTI ON TY 1-24 | NCHEACH
METAL END SECTION TY 1-36 | NCHEACH

1375

TOTAL QUAN

4779.
398.
344129.
75515.
3267.
22805.
3114.
11391.
134.

9
1.
110.
13.

5
213.
11.

3
38.
42.
100.
267.
484.
160.
215.
1542.
205.
595.
545.
420.
5585.
5756.
50.
16546.
8374.
238.
906.
106.

9
12.
4.

2

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
500
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

90.
100.
4.

5

6
10.
9.
14.
335.
383.
350.
348.
414.
400.
385.
458.
464.
386.
425.

4518
4523
2845
5739
6159
5017
3696
1645
9104
8889
0000
6114
2308
0000
2735
8636
0000
9474
0000

. 0000
. 7191
. 0000
. 2500
. 3256
.3781
. 0000
. 1261
. 0000
. 9881
. 0747
.6791
. 0000
. 1761
. 8787
. 0000
.1701
. 5943

0000
0000
0000
0000

TOTAL AMI

432269.
39980.
1474423.
420910.
21614.
239490.
29177.
161348.
45012.
3455.
350.
38347.
5385.
2000.
82063.
5047.
1392.
14704.
17850.
7400.
11673.
24225.
17800.
18775.
90019.
27265.
47080.
118810.
11335.
151212.
303221.
2250.
1012220.
384188.
16422.
10120.
34089.
5625.
12000.
4600.
12000.
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AVERAGE UNI' T

| TEM | TEM DESCRI PTI ON

1376
1377
1378
1390
1391
1393
1394
1395
1396
1397
1411
1412
1413
1414
1415
1416
1417
1432
1433
1434
1440
1450
1451
1452
1453
1455
1456
1458
1480
1484
1487
1490
1493
1494
1496
1499
1502
1505
1508
1511
1514

VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL

SLOPED BOX QUTLET
SLOPED BOX QUTLET
SLOPED BOX QUTLET

END
END
END
END
END
END
END
END
END
END
END
END
END
END
END
END
END

PRI CE FOR ALL PRQJECTS AWARDED | N 1998

SECTION TY 1-42
SECTION TY 1-48
SECTION TY 1-54
SECTION TY 3-15
SECTION TY 3-18
SECTION TY 3-24
SECTION TY 3-30
SECTION TY 3-36
SECTION TY 3-42
SECTION TY 3-48
SECTION TY 4-18
SECTION TY 4-21
SECTION TY 4-24
SECTION TY 4-30
SECTION TY 4-36
SECTION TY 4-42
SECTION TY 4-48

UNI'T

I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH
I NCHEACH

TYPE 1-15 | NEACH
TYPE 1-18 | NEACH
TYPE 1-24 | NEACH

SLCOPED BOX | NLET- QUTLET TYPE 1EACH
I NLET- QUTLET- 18 | NCHEACH
I NLET- QUTLET- 24 | NCHEACH
I NLET- QUTLET- 30 | NCHEACH
I NLET- QUTLET- 36 | NCHEACH
A TRAPPED EACH

BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE
BOX | NLET TYPE

A
AT
B
B-T
E

1

2

EACH

2 MODI FI EDEACH

TOTAL QUAN

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

3600.
3812.
5600.

225.

533.
1200.
1969.
2567.
3306.
3946.

650.

850.
1000.
1816.
3000.
4000.
3500.
1500.
1722.
2120.
1500.
1808.
2108.
2712.
3272.
3100.
2497.
2887.
2582.
3025.
1950.
2571.
2740.
3650.
2536.
2250.
2625.
2147.
2614.
2325.
2250.

0000
5000
0000
0000
0952
0000
0000
0000
5000
3683
0000
0000
0000
6667
0000
0000
0000
0000
7273
0000
0000
0000
2353
5000
2222
0000
8799
5000
1429
0000
0000
9767
0000
0000
0000
0000
0000
8261
8649
0000
0000

TOTAL AMI

7200.
15250.
22400.

225.
11195.

2400.
19690.
25670.
33065.
23678.

9100.

1700.

5000.
16350.

9000.

4000.

7000.

3000.
18950.
21200.

3000.
36160.
35840.
43400.
29450.

9300.

706900.
11550.
72300.
45375.
21450.

110595.
13700.

3650.
63400.

4500.

2625.
49400.
96750.
11625.

4500.



#B

ORRPNRPARPRWNBENRRPRPWONNONUORRPRRPRPRPRPAWORNMOONRODMR DN

AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

1517
1523
1538
1544
1545
1547
1550
1559
1568
1577
1580
1581
1584
1587
1614
1615
1616
1619
1621
1633
1641
1642
1643
1644
1645
1646
1647
1648
1651
1653
1690
1691
1706
1707
1708
1718
1719
1720
1724
1726
1740

DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET
DROP BOX | NLET

TYPE
TYPE
TYPE
TYPE
TYPE
TYPE
TYPE
TYPE
TYPE
TYPE
TYPE
TYPE

16G

CAPPI NG DROP BOX | NLET

DROP BOX | NLET TYPE 16S
CONC MED BAR BOX | NLET TY 14A2EACH
CONC MED BAR BOX | NLET TY 14B2EACH
CONC MED BAR BOX | NLET TY 14B1EACH
CONC MED BAR BOX | NLET TY 9A1 EACH
CONC MED BAR BOX | NLET TY 9B1 EACH
RECONSTRUCT MEDI AN BOX | NLET EACH

JUNCTI ON BOX- 15
JUNCTI ON BOX- 18
JUNCTI ON BOX- 24
JUNCTI ON BOX- 30
JUNCTI ON BOX- 36
JUNCTI ON BOX- 42
JUNCTI ON BOX- 48
JUNCTI ON BOX- 54

JUNCTI ON BOX- MODI FI ED

JUNCTI ON BOX- SPECI AL

FLUVE | NLET TYPE 1
FLUVE | NLET TYPE 2
REMOVI NG CATCH BASI N
CAPPI NG CATCH BASI N
RECONSTRUCTI NG CATCH BASI N

REMOVI NG | NLET

ADJUSTI NG | NLET
RECONSTRUCT EXI STI NG | NLET

CAPPI NG GRATE |

NLET

UNI'T

SAFETY BOX | NLET-18 | NCH SDB- 1EACH
CORED HOLE DRAI NAGE BOX CON- 4" EACH

TOTAL QUAN

14.
4.

5
97.
1.
35.
716.
105.
29.
13.
1.
101.
4.
23.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

B RN R e
CUIROOORAROAN

000
000
000
000
000
000
000
000
000
000
000
000
000
000

2.000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

2607.
3600.
3710.
1525.
2000.

178.

251.
2890.
3379.
1361.
1500.
2035.

662.
4117.
4600.
4600.
4200.
3500.
3500.
2800.
1155.
1327.
1531.
1576.
1860.
2631.
1900.
3000.
2750.
2000.
3837.
2719.

145.

158.
2500.

331.
1050.
1250.

750.
3000.

199.

1429
0000
0000
7732
0000
5714
8436
1190
3103
5385
0000
3960
5000
3913
0000
0000
0000
0000
0000
0000
0000
3214
8182
6667
0000
2500
0000
0000
0000
0000
5000
8000
0000
8889
0000
9118
0000
0000
0000
0000
8261

TOTAL AMI

36500.
14400.
18550.
148000.
2000.
6250.
180320.
303462.
98000.
17700.
1500.
205575.
2650.
94700.
9200.
18400.
25200.
3500.
14000.
28000.
11550.
37165.
16850.
23650.
9300.
5262.
9500.
3000.
2750.
2000.
7675.
81594.
8120.
8580.
5000.
16927.
3150.
2500.
750.
3000.
27576.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
1742 CORED HOLE DRAI NAGE BOX CON- 8" EACH
1756 MANHOLE TYPE A EACH
1761 MANHOLE TYPE B EACH
1762 MANHOLE TYPE B MODI FI ED EACH
1767 MANHOLE TYPE C EACH
1768 MANHOLE TYPE C MODI FI ED EACH
1770 MANHOLE TYPE C SPECI AL EACH
1782 NANHOLE- TRAPPED EACH
1785 CAPPI NG MANHOLE EACH
1786 FILLI NG AND CAPPI NG MANHOLE  EACH
1787 REMOVI NG MANHCLE EACH
1789 RECONSTRUCTI NG MANHOLE EACH
1791 ADJUST MANHOLE FRAME TO GRADE EACH
1792 ADJUSTI NG MANHCLE EACH
1799 SANI TARY SEVEER MANHOLE EACH
1810 STANDARD CURB AND GUTTER LIN FT
1811 STANDARD CURB AND GUTTER MOD LIN FT
1812 REMOVI NG CURB AND GUTTER LIN FT
1825 | SLAND CURB AND GUTTER LIN FT
1830 STANDARD | NTEGRAL CURB LIN FT
1845 | SLAND | NTEGRAL CURB LIN FT
1875 STANDARD HEADER CURB LIN FT
1876 STANDARD HEADER CURB MCDI FI ED LIN FT
1877 SPECI AL HEADER CURB LIN FT
1880 BARRI ER HEADER CURB LIN FT
1890 | SLAND HEADER CURB TYPE 1 LIN FT
1891 | SLAND HEADER CURB TYPE 2 LIN FT
1897 ASPHALT WEDGE CURB LIN FT
1902 REMOVI NG | NTEGRAL CURB LIN FT
1903 REMOVI NG CONCRETE ROLL CURB  LIN FT
1904 REMOVI NG CURB LIN FT
1915 STD BARRI ER MEDI AN TYPE 1 SQ YD
1917 STD BARRI ER MEDI AN TYPE 2 SQ YD
1921 STD BARRI ER MEDI AN TYPE 4 SQ YD
1935 MOUNTABLE MEDI AN TYPE 1 SQ YD
1937 MOUNTABLE MEDI AN TYPE 2 SQ YD
1983 DELI NEATOR FOR GUARDRL- YELLOW EACH

1984
1985
1991
1992

DELI NEATOR FOR BARRI ER-WH TE EACH
DELI NEATOR FOR BARRI ER- YELLOW EACH
TEMP CONC MED BARRI ER TYPE 9M LIN FT
TEMP CONC MED BAR TY 9M INST LIN FT

TOTAL QUAN

24.
25.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 900
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000

AVE U BID

300.
1318.
2450.

13200.
6895.
5500.
7500.
2400.
1160.

513.

491.

852.

466.

345.
2331.

12.
14.

14.

0000
0000
0000
0000
8333
0000
0000
0000
0000
1579
1111
5000
6667
6250
7969
8417
1143

. 5000

9363

. 3538
L1171
. 4830
. 5912
. 0000
. 0000
. 0000
. 0000
. 9665
. 5000
. 0000
. 1232
. 0000
. 5770
. 0000
. 0000
. 0000
. 5000
. 8275
. 8889
. 1452
. 0000

TOTAL AMI

7200.
32950.
4900.
79200.
165500.
5500.
7500.
4800.
1160.
9750.
4420.
25575.
1400.
22120.
149235.
1017575.
68567.
871.
12023.
136848.
20883.
196407.
3480.
264.
32797.
700.
2130.
102307.
6375.
109320.
51136.
11760.
65017.
50496.
23782.
8024.
210.
4679.
15202.
52350.
40520.
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| TEM | TEM DESCRI PTI ON UNI'T
1997 CONC BARRI ER TYPE 12L TEMP LIN FT
2001 CURB TO BARRI ER WALL TRANS EACH
2008 REMOVI NG BI T CONCRETE MEDI AN LIN FT
2009 REMOVI NG BI T CONCRETE MEDI AN  SQ YD
2013 BARRI CADE- TYPE 11 EACH
2014 BARRI CADE- TYPE 111 EACH
2063 PCC BASE-8 | NCH SQ YD
2064 PCC BASE-9 | NCH SQ YD
2069 PCC PAVEMENT-10 | NCH NON- REI NFSQ YD
2070 PCC PAVEMENT-12 | NCH NON- REI NFSQ YD
2071 PCC PAVEMENT-11 | NCH NON- REI NFSQ YD
2073 PCC PAVEMENT-9 | NCH NON- REI NF SQ YD
2075 PCC PAVEMENT-6 | NCH NON- REI NF SQ YD
2077 PCC PAVE-12 I N NON-REINF SHLD SQ YD
2078 PCC PAVE-6 | NCH NON- REI NF SHLDSQ YD
2081 PCC PAVE-8 | NCH NON- REI NF SHLDSQ YD
2084 PCC PAVEMENT-8 | NCH NON- REI NF SQ YD
2086 PCC PAVEMENT-13 | NCH NON- REI NFSQ YD
2087 PCC PAVE-13 I N NON-REINF SHLD SQ YD
2091 REMOVI NG PAVEMENT SQ YD
2099 CEM CONC ENT PAVEMENT-6 I NCH SQ YD
2101 CEM CONC ENT PAVEMENT-8 I NCH SQ YD
2107 BREAKI NG AND SEATI NG PAVEMENT SQ YD
2110 PARTI AL DEPTH PATCHI NG CU FT
2121 DEFORMED Tl E BAR EACH
2157 PAVED DI TCH TYPE 1 SQ YD
2165 REMOVI NG PAVED DI TCH SQ YD
2166 RI GHT- OF- WAY MOW NG TYPE 2 ACRE
2167 RI GHT- OF- WAY MOW NG TYPE 3 ACRE
2184 BACKFI LLI NG CU YD
2200 ROADWAY EXCAVATI ON CU YD
2203 STRUCTURE EXCAV- UNCLASSI FIED CU YD
2204 SPECI AL EXCAVATI ON CU YD
2210 BORROW EXCAVATI ON CU YD
2220 FLOMBLE FI LL CU YD
2223 ROADWAY FI LL- GRANULAR EMB CU YD
2226 EARTHWORK LP SUM
2230 EMBANKMENT | N PLACE CU YD
2231 STRUCTURE GRANULAR BACKFI LL CU YD
2235 BACKFI LLI NG UNDERCUT CU YD
2236 DI TCHI NG M LE

AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

TOTAL QUAN

650.
4.
20444.
595.
294.
203.
3120.
20959.
59359.
32762.
14623.
183088.
6358.
206.
44627.
667.
23270.
78447.
35222.
165548.
667.
18575.
37676.
221.
405.
4325.
214.
2720.
32092.
796.
4993269.
365.
16066.
3500.
1350.
71254.
1.
1968799.
12770.
6479.
8

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

35.
1000.
3
9
145.
333.

4700.
28.

13387.

0000
0000
6500
5000
8061
5248

. 0000
. 3155
. 3063
. 0385
. 1000
. 8670
. 4516
. 0000
. 2047
. 5000
. 8000
. 4800
. 2600
. 4080
. 7961
. 1843
. 0000
. 0000
. 0000
. 0964
. 9963
. 6604
. 8004
. 0000
L7779
. 1178
. 6075
. 9600
. 9185
. 9715

0000

. 3056

8461

. 8583

5000

TOTAL AMI

22750.
4000.
74620.
5652.
42867.
67705.
56160.
698260.
1561514.
1311741.
557136.
5102114.
174537.
10300.
678540.
35017.
693446.
3097087.
1277149.
895289.
27878.
709272.
37676.
205751.
3240.
229642.
2139.
96996.
1084723.
9552.
18864228.
10993.
282882.
20860.
102490.
1066776.
4700.
12414530.
368364.
154577.
107100.
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2242
2256
2259

AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
WATER M GAL
REMOVI NG AND RESETTI NG FENCE LIN FT
R/ W FENCE- TEMPORARY LIN FT
R/ W FENCE- WOVEN W RE LIN FT

2261
2262
2265
2266
2274
2282
2287
2351
2352
2355
2358
2360
2363
2365
2367
2369
2370
2371
2373
2376
2379
2380
2381
2383
2387
2391
2396
2397
2403
2433
2434
2435
2436
2437
2439
2440
2460
2469

R/ W FENCE- WOVEN W RE TYPE 1 LIN FT
REMOVI NG RI GHT- OF- WAY FENCE  LIN FT
RESETTI NG RI GHT- OF- WAY FENCE LIN FT
R/ W FENCE-6 FT CHAIN LI NK LIN FT
PEDESTRI AN WOVEN W RE GATE EACH
DBL VEH CULAR CHAI N LI NK GATE EACH
GUARDRAI L- STEEL W BEAM' S FACE LIN FT
GUARDRAI L- STEEL W BEAM D FACE LIN FT
GUARDRAI L- STEEL WBM S FACE A LIN FT
HAULI NG GUARDRAI L
GUARDRAI L TERM NAL SECT

GUARDRAI L

CON

CRASH CUSHI ON

GUARDRAI L
GUARDRAI L
GUARDRAI L
GUARDRAI L
GUARDRAI L
GUARDRAI L
GUARDRAI L
GUARDRAI L

END
END
END
END
END
CON
CON
CON

TO BR END
TYPE | X-A
TREATMENT
TREATMENT
TREATMENT
TREATMENT
TREATMENT
TO BR END
TO BR END
TO BR END

REMOVI NG GUARDRAI L
REMOVI NG & RESETTI NG GUARDRAI LLI N FT
GUARDRAI L CON TO BR END TY A- 1EACH
GUARDRAI L END TREATMENT TY 4A EACH
REMOVE GUARDRAI L END TREATMENTEACH

LIN FT
NO 1 EACH
TYPE AEACH

EACH
TYPE 1EACH
TY 2A EACH
TYPE 4EACH
TYPE 7EACH
TYPE 3EACH
TYPE BEACH
TYPE EEACH
TY E- 1EACH

LIN FT

TEMPORARY GUARDRAI L LIN FT
REMOVI NG CONCRETE MASONRY CU YD
R W MARKER RURAL TYPE 1A EACH
R W MARKER RURAL TYPE 1 EACH
R W MARKER RURAL TYPE 2 EACH
R W MARKER RURAL TYPE 3 EACH

R W MARKER MUNI Cl PAL TYPE 1 EACH
R W MARKER MUNI Cl PAL TYPE 3 EACH
R W MARKER MUNI Cl PAL TYPE 1A EACH
REMOVI NG TREES OR STUMPS EACH
CLEAN S| NKHOLE

TOTAL QUAN

27401.
1693.
229.
34443.
3292.
7543.
3152.
11773.
1.

3.
186139.
2975.
500.
11303.
180.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
109897.
7267.
29.

111.

1.
4193.
492.
25.
510.
226.
27.
372.

14.

22.

57.

6.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

500
500
000
000
000
000
800
000
000
000
000
000
000
000
000
000

AVE U BID

. 0170

4867
8000
8752

. 8637
. 1060
. 5000
. 4885
. 0000
. 0000
. 1254
. 2689
. 0000
. 3451
. 0417
. 7978
.0761
. 1207
. 1033
. 0000
. 8529
. 2000
. 0000
. 0000
. 0000
. 5426
. 7613
. 0000
. 9234
. 0000
.3711
. 5913
. 0000
L7775
. 8363
. 0000
. 7836
. 0000
. 5000
. 0000
. 0000

TOTAL AMI

27867.
26219.
1328.
133474.
16011.
15885.
11032.
147027.
635.
5415.
1884736.
48399.
15000.
3900.
7747.
32898.
106813.
171107.
47202.
600.
39566.
11755.
12000.
8100.
1000.
169532.
56405.
6061.
149508.
100.
35100.
67805.
625.
27426.
14653.
2403.
19635.
770.
1155.
57000.
4500.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

2473
2475
2482
2483
2484
2488
2542
2545
2551
2555
2556
2562
2565
2568
2569
2575
2585
2587
2596
2598
2599
2601
2606
2611
2612
2614
2619
2625
2650
2651
2652
2671
2677
2690
2693
2695
2701
2702
2703
2704
2705

CAPPI NG CI STERN

PLUGE NG WATER WELL
CHANNEL LI NI NG CLASS | A
CHANNEL LI NI NG CLASS 11
CHANNEL LI NI NG CLASS 11
CHANNEL LI NI NG CLASS |V
CEMENT

CLEARI NG AND GRUBBI NG
CONCRETE- CLASS A FOR STEPS
CONCRETE- CLASS B

CONCRETE CAP

SI GNS

OBJECT MARKER TYPE 2
MOBI LI ZATI ON

DEMOBI LI ZATI ON

DI TCHI NG AND SHOULDERI NG
EDGE KEY

HOOK BOLT W TH EXPAN ANCHCR
FABRI C- GEOTEXTI LE TYPE
FABRI C- GEOTEXTI LE TYPE 11
FABRI C- GEOTEXTI LE TYPE |V

FI NAL DRESSI NG CLASS B

FI RE HYDRANT

HANDRAI L- TYPE A-1
HANDRAI L- TYPE A-2
HANDRAI L- TYPE A-4
HANDRAI L- TYPE A

REMOVI NG HEADWALL

MAI NTAI N AND CONTROL TRAFFI C
DI VERSI ONS ( BY- PASS DETOURS)
DETOUR SI GNI NG

VAR MESSACE S| GN- PORT 3 LINE

ASPH PAVE M LLI NG & TEXTURI NG

SAFELQADI NG

RUMBLE STRI PS TYPE 1
RUMBLE STRI PS TYPE 3
TEMPORARY SI LT FENCE
SAND FOR BLOTTER
SILT TRAP TYPE A
SILT TRAP TYPE B
SILT CHECK

UNI'T

SQ FT
EACH
TON
TON
TON

cU YD
TON

LP SUM
cU YD
cU YD
cU YD
SQ FT
EACH
LP SUM
LP SUM
M LE
LIN FT
EACH
SQ YD
SQ YD
SQ YD
100 FT
EACH
LIN FT
LIN FT
LIN FT
LIN FT
EACH
LP SUM
LP SUM
SQ FT
EACH
TON

cU YD
LIN FT
LIN FT
LIN FT
TON

TOTAL QUAN

2351.

12.

346.
27901.
23060.
6394.
3120.
. 000
. 620
. 700
. 000
. 480
. 000
. 000
. 000
. 300
. 800
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 900
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000

AVE U BID

6
1825.
138.
18.
19.

7
83.
53135.
322.
319.
200.
14.
105.
193185.
30311.
17300.

6397
0000
9595
4526
3426
2094
5286
4858
6191
1332
0000
5546
0000
6336
6753
5660

. 4236
. 8083
. 8912
. 3852
. 4194
.9182
. 1333
. 2974
. 0000
. 0000
. 0000
. 6375
. 9484
. 3200
. 3049
. 5455
. 9414
. 0564
. 0000
. 0000
. 5929
. 7601
. 0833
. 0000
. 8204

TOTAL AMI

15610.
21900.
48080.
514845.
446039.
46096.
260609.
2019148.
15363.
468710.
2000.
302132.
1470.
5409197.
3576777.
91693.
160563.
93487.
9136.
211487.
171353.
151256.
36334.
47664.
2100.
6909.
10100.
13298.
3919634.
512198.
25886.
547900.
199572.
57131.
1200.
7380.
258812.
73856.
12542.
10000.
148433.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

2719
2720
2726
2731
2742
2775
2776
2888
2894
2898
2900
2929
2998
3221
3225
3230
3234
3235
3236
3240
3246
3250
3280
3281
3285
3360
3361
3362
3363
3378
3381
3382
3383
3385
3387
3389
3391
3425
3426
3427
3430

UNI'T

S| DEWALK-4 1/2 | NCH CONCRETE SQ YD

S| DEWALK- 4 | NCH CONCRETE

STAKI NG

REMOVI NG EXI STI NG STRUCTURE
TRAI NEE PAYMENT REI MBURSEMENT

FLASHI NG ARROWV

STA CONST AND DETOUR Sl GNS

CRASH CUSHI ON TYPE VI

RELOCATE CRASH CUSHI ON

I NSTALL TEMP CRASH CUSHI ON

CRASH CUSHI ON TYPE | X
MASONRY COATI NG

REMOVI NG PAVEMENT MARKER TY V

TUBULAR NMARKERS
LOW SHOULDER SI GN
RAI LROAD RAI LS- DRI LLED

EXCAVATI ON AND BACKFI LL

CRI BBI NG
BASE FAI LURE REPAI R
RELI EF JO NT-4 | NCH

ONE

STEP MEMBRANE

LI TTER REMOVAL

PRE- DERBY LI TTER REMOVAL

PRE- DERBY MOW NG
COPPER PI PE- 3/ 4 | NCH
COPPER PI PE-1 | NCH
COPPER Pl PE-1 1/2 | NCH
COPPER PI PE-2 | NCH

PVC
PVC
PVC
PVC
PVC
PVC
PVC
PVC

PIPE-1 1/2 I NCH
Pl PE-2 | NCH
Pl PE- 3 | NCH
Pl PE- 4 | NCH
Pl PE- 6 | NCH
Pl PE- 8 | NCH
Pl PE-10 | NCH
Pl PE-12 | NCH

ADJUSTI NG WATER VALVE
ADJUSTI NG FI RE HYDRANT
ADJUSTI NG WATER METER
I NSTALL WATER METER

D
CRASH CUSHI ON TYPE VI -T

SQ YD
LP SUM
LP SUM
HOUR
EACH
SQ FT
EACH
EACH
EACH
EACH
EACH
SQ YD
EACH
EACH
EACH
LIN FT
cU YD
SQ FT
SQ YD
LIN FT
SQ YD
M LE
M LE
ACRE
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT

TOTAL QUAN

4803.
37337.
46.
11.
25000.
45.
7533.
1.

25.
67.

5

11.
68551.
301.
120.
13.
32526.
1520.
23434.
647.
688.
155.
1905.
52.
321.
1241.
1250.
19.
1557.
1216.
46.
240.
619.
2026.
6647.
361.
5068.
. 000
. 000
. 000
. 000

NAN S

000
000
000
000
000
000
000
000
000
000
000
000
400
000
000
000
000
000
000
000
000
000
500
900
000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

26.
21.
53921.
56660.
0.
3884.
23.
20000.
12522.
1442.
14100.

3534
8019
9565
9091
7104
5556
9607
0000
6000
0149
0000

. 0000
. 1214
. 0000
. 5000
. 0769
. 7581
. 4895
. 2242
. 3000
. 3800
. 0000
. 6229
. 0000
. 0000
. 5915
. 6448
. 0000
. 3268
. 1000
. 0000
. 0000
. 0804
. 1142
. 2537
. 0000
. 0856
. 0000
. 0000

0000
0000

TOTAL AMI

126575.
814018.
2480410.
623270.
17760.
174805.
180496.
20000.
313065.
96615.
70500.
61600.
419628.
3010.
5820.
1431.
382444.
17464.
52121.
49366.
12645.
5425.
397530.
15870.
12840.
24313.
24556.
266.
23863.
17145.
920.
4800.
9953.
44803.
201096.
9025.
187950.
400.
1000.
400.
1450.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

3431
3460
3466
3468
3472
3479
3522
3523
3524
3526
3528
3532
3536
4700
4701
4712
4714
4720
4721
4722
4723
4725
4740
4741
4742
4750
4760
4761
4770
4771
4772
4773
4780
4792
4793
4795
4797
4798
4800
4810
4811

RELOCATE WATER METER

TIE-1 N TO EXI STI NG WATER LI NE

TIE-IN, 6 I NCH
TIE-IN, 8 I NCH
TIE-IN, 12 I NCH
TIE-1NS

GATE VALVE-2 | NCH
GATE VALVE-3 | NCH
GATE VALVE-4 | NCH
GATE VALVE-6 | NCH
GATE VALVE-8 | NCH
GATE VALVE-12 | NCH
GATE VALVE- 16 | NCH
POLE 30" MIG HT
POLE 40" MIG HT
POLE 100" MIG HT
POLE 120" MIG HT
BRACKET 4
BRACKET 6
BRACKET 8
BRACKET 10
BRACKET 15

POLE BASE

POLE BASE | N MEDI AN WALL
POLE BASE- H GH NMAST
TRANSFORMER BASE

UNI'T

POLE W SECONDARY CONTROL EQUI PEACH

LI GHTI NG CONTROL EQUI PMENT
HPS LUM NAI RE

HPS LUM NAI RE WALL PACK
HPS LUM NAI RE OFFSET
HPS LUM NAI RE HI GH MAST
FUSED CONNECTCOR KI' T
CONDUI T-1 | NCH

CONDUI T-1 1/4 | NCH
CONDUI T- 2 | NCH
CONDUI T- 3 | NCH

CONDUI T-3 1/2 | NCH
MARKER

JUNCTI ON BOX

JUNCTI ON BOX TYPE B

EACH

TOTAL QUAN

IN

OCOWFRNNNUOITORF, W

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

362.
2000.
2162.
2640.
4187.
2500.

300.

500.

383.

457.

677.
1264.
3277.

834.
1032.

15038.

434.

9070
0000
5000
0000
1429
0000
0000
0000
3333
3750
7778
8148
7778
3811
3052
8462
1324

. 2500
. 0000
. 2581
. 2500
. 2069
. 3184
. 0000
. 3077
. 4310
. 5000
. 0000
. 2500
. 0000
. 2326
. 7421
. 4080
. 0000
. 3980
. 2707
. 9932
. 0822
. 2881
. 7500

8593

TOTAL AMI

15605.
2000.
17300.
13200.
29310.
5000.
600.
500.
1150.
18295.
6100.
34150.
59000.
119316.
79487.
195505.
532036.
1249.
2400.
3240.
1443.
9675.
133930.
25200.
229800.
49618.
65545.
25480.
143643.
5040.
39150.
180860.
24972.
120.
77274.
93606.
43855.
99425.
6920.
22575.
100452.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

4820
4821
4830
4832
4833
4834
4835
4836
4844
4845
4850
4851
4852
4860
4861
4862
4863
4871
4873
4880
4881
4882
4883
4884
4885
4886
4895
4900
4910
4912
4913
4914
4916
4920
4925
4927
4930
4931
4932
4940
4943

TRENCH NG AND BACKFI LLI NG
OPEN CUT ROADVWAY

LOOP W RE

W RE-NO. 12

W RE-NO. 8

W RE-NO. 6

W RE-NO. 4

W RE-NO. 2

CABLE- NO. 14/5C

CABLE-NO. 14/ 7C

CABLE-NO. 14/1 PAIR
CABLE-NO. 14/2 PAIR
CABLE-NO. 14/3 PAIR
CABLE- NO. 8/ 3C DUCTED
CABLE- NO. 6/ 3C DUCTED
CABLE- NO. 4/ 3C DUCTED
CABLE- NO. 2/ 3C DUCTED
POLE- 35 FT WOODEN

POLE- 45 FT WOODEN

STEEL STRAIN POLE

MAST ARM POLE

S| GNAL PEDESTAL

POST

ANCHOR

VESSENGER- 10800 LB
MESSENGER- 15400 LB

LOOP SAW SLOT AND FI LL
PEDESTRI AN DETECTCR

S| GNAL- 8 | NCH

SI GNAL- 3 SECTI ON 12 | NCH
SI GNAL-4 SECTI ON 12 | NCH
SI GNAL-5 SECTI ON 12 | NCH
S| GNAL- PEDESTRI AN

S| GNAL CONTROLLER- TYPE 170
MASTER CONTRCLLER

COCRDI NATI NG UNI' T

BEACON CONTRCLLER-2 CIRCU T
I NSTALL CONTRCOLLER- TYPE 170
I NSTALL STEEL STRAIN POLE
REMOVE LI GHTI NG

UNI'T

LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT

REMOVE- STORE- REI NST CONTROL EQEACH

TOTAL QUAN

79375.
850.
40132.
25388.
45304.
65977.
33151.
11915.
42305.
2535.
42043.
470.
47.
4539.
16070.
11790.
41660.
1.

41.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

NNRPROINOOOO000000R

650.
695.
5208.
6500.
514.
150.
200.

110.
210.
343.
575.
563.
335.
9450.
4167.
4659.
1050.
2091.
2201.
6880.
125.

. 9852

0000
2561
1792
3179
6244
4764
6713
6840
9787
6990
5000
0000
9680

. 9444
. 5698
. 9850

0000
1220
0000
0000
2857
0000
0000

. 0935
. 1500
. 2818

6636
0000
1633
0000
5000
7018
0000
0000
0000
0000
7804
5217
0000
0000

TOTAL AMI

157574.
42500.
10277.

4548.
14399.
41193.
15793.

7999.
28935.

2481.
29389.

1175.

235.

8932.
31246.
30297.

124356.

650.
28500.
26040.
52000.
3600.
600.

2200.
32509.

2047.

101209.

12173.

420.
67260.
575.
11270.
38270.
9450.
4167.
13977.
2100.
48110.

202540.
34400.

125.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T
4950 REMOVE S| GNAL EQUI PMENT EACH
5950 EROSI ON CONTRCOL BLANKET SQ YD
5952 TEMP ERGCSI ON CONTRCL- MULCH TON

5953
5954
5955
5956
5960
5966
5980
5982
5985
5986
5989
5990
5992
6203
6400
6405
6406
6407
6410
6411
6412
6413
6414
6415
6417
6418
6427
6440
6448
6449
6450
6451
6455
6457
6463
6469
6471
6490

TEMP SEEDI NG AND PROTECTION  SQ YD
TEMP ERCSI ON CONTROL- SEED LB
TEMP ERCSI ON CONTROL- BI T MATL GAL
CORRECT! VE SEEDI NG SEED LB
FERTI LI ZER 10- 20- 20 TON
TOPDRESSI NG FERTI LI ZER TON
CORRECTI VE SEEDI NG STRAW TON
CHANNEL CHANGE SEEDI NG SQ YD
SEEDI NG AND PROTECTI ON SQ YD
SEED AND PROTECT, METHOD 2 SQ YD

SPECI AL SEEDI NG CROMWN VETCH  SQ YD
SCODDI NG SQ YD
AGRI CULTURAL LI MESTONE TON
MODI FY EXI ST PANEL SI GNS EACH
GWSS GALV STEEL TYPE A LB
SBM ALUM NUM PANEL SI GNS SQ FT
SBM ALUM SHEET SI GNS . 080 | NCHSQ FT

SBM ALUM SHEET SI GNS . 125 | NCHSQ FT

STEEL POST TYPE 1 LIN FT
STEEL POST TYPE 2 LIN FT
STEEL POST M LE MARKERS EACH
DELI NEATORS VHI TE EACH
DELI NEATORS AMBER EACH
0SS GALV STEEL CANTI LEVER EACH

FLEXI BLE DELI NEATOR POST-W EACH
FLEXI BLE DELI NEATOR POST-Y EACH

TRENCHI NG LIN FT
GWSS GALV STEEL TYPE B LB
S| GN BRI DGE ATTACHVENT BRACKETEACH

REM OVERHEAD SI GN SUPPORT STR EACH
REM OVERHEAD STRUC CONC BASE EACH

REMOVE S| GN SUPPORT BEAM EACH
0SS ALUM NUM 100 FT TRUSS EACH
0SS ALUM NUM 105 FT TRUSS EACH
0SS ALUM NUM 120 FT TRUSS EACH
0SS ALUM NUM 135 FT TRUSS EACH
0SS ALUM NUM 140 FT TRUSS EACH
CLASS A CONCRETE FOR Sl GNS CU YD

TOTAL QUAN

21.
63547.
15.
335611.
821.
1793.
1417.
89.

196.

22.
3350.
2886483.
552360.
748282.
139905.
535.

34.
44403.
35985.
4167.
7081.
1480.
19873.
278.

75.

40.

6

3040.
1400.
42900.
64682.
10.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 080

000
000
700
000
000
000
000
380
870
000
000
000
000
000
000
920
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

836.
1.
682.

450.

8333.
32.

3180.
1155.
1195.
145.
43760.
48000.
47470.
53575.
61670.
387.

9048
3835
1656

. 5804
. 9475
. 9063

6778
2177
5263
2955

. 5000
. 3327
. 2570
. 2672
.0331
. 3017

0000

. 7800
. 6225
. 4519
. 2553
. 7635
. 7933
. 5396
. 0000
. 0000

3333

. 0000

2500

. 7247
. 1333

0000
7143
5556
0000
0000
0000
0000
0000
0000
2681

TOTAL AMI

17575.
87916.
10710.
194773.
2419.
3418.
8045.
29783.
74717.
6716.
1675.
960220.
141936.
199965.
424350.
14095.
15300.
34634.
526190.
47720.
86779.
5570.
55512.
25170.
225.
120.
50000.
97280.
45150.
31089.
73303.
31800.
8090.
10760.
13920.
43760.
48000.
47470.
53575.
123340.
229680.



#B

w N

NN
WNNNOUIRPFRPRPRPONNUUORNOOOUUIOOORFPUDUIRPFRPRRARORARRMNOORFRPROODONWWW

AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

FT
FT
FT
FT
FT
FT

| TEM | TEM DESCRI PTI ON UNI'T
6491 STEEL REI NFORCEMENT FOR Sl GNS LB
6500 PAVE STRI PI NG 4" TEMPORARY LIN
6501 PAVE STRI PI NG 4" PERVANENT LIN
6510 PAVE STRI PI NG TEMP PAINT-4 IN LIN
6511 PAVE STRI PI NG TEMP PAINT-6 IN LIN
6514 PAVE STRI Pl NG PERM PAINT-4 IN LIN
6516 PAVE STRI PI NG PERM PAINT-8 IN LIN
6520 PAVE STRI PI NG WB PAINT-4" W M LE
6521 PAVE STRI PI NG WB PAINT-4"'Y MLE
6522 PAVE STRI PI NG WB PAINT-6" W MLE
6523 PAVE STRI PI NG WB PAINT-6" Y MLE
6530 PAVE STRI PI NG REMOVAL-4 | NCH LIN
6531 PAVE STRI PI NG REMOVAL-6 | NCH LIN
6540 PAVE STRI PI NG THERMO-4 | NCH WLIN
6541 PAVE STRI PI NG THERMO-4 I NCH Y LIN
6542 PAVE STRI PI NG THERMO-6 | NCH WLIN
6543 PAVE STRI PI NG THERMO-6 I NCH Y LIN
6544 PAVE STRI PI NG THERMO-8 | NCH W LIN
6546 PAVE STRI Pl NG THERMO-12 | NCH W.I N
6550 PAVE STRI Pl NG TEMP REM TAPE-W LI N
6551 PAVE STRI PI NG TEMP REM TAPE-Y LIN
6554 PAVE STRIPING DUR TY 1-4" W LIN
6555 PAVE STRIPING DUR TY 1-4" Y LIN
6556 PAVE STRIPING DUR TY 1-6" W LIN
6557 PAVE STRIPING DUR TY 1-6" Y LIN
6560 PAVE STRI PI NG DUR TY 1-12" W LIN
6561 PAVE STRIPING DUR TY 1-12" Y LIN
6565 PAVE MRKG THERMO X- WALK-6 | NCHLI N
6566 PAVE MRKG THERMO X-WALK-12 IN LIN
6567 PAVE MRKG THERMO STCP BAR-12" LIN
6568 PAVE MRKG THERMO STCP BAR-24" LIN
6569 PAVE MRKG THERMO CROSS- HATCH SQ FT
6570 PAVE MRKG PAI NT CRCSS-HATCH  SQ FT
6571 PAVE MRKG PAINT PARKING LOT  LIN
6572 PAVE MRKG DOTTED LANE EXTEN LIN
6573 PAVE MRKG PREF THERM STR ARROWEACH
6574 PAVE MRKG PRE THERM CURV ARROWEACH
6575 PAVE MRKG PRE THERM COVB ARROWEACH
6576 PAVE MRKG PREF THERMO "ONLY" EACH
6580 PAVEMENT MARKER TYPE IV - M W EACH

6582

PAVEMENT MARKER TYPE IV - B Y EACH

TOTAL QUAN

34383.
39105.
41590.
780571.
341960.
1193955.
600.
5908.
10495.
1695.
1303.
37088.
5065.
31295.
27535.
166609.
116366.
4015.
300.
306731.
327420.
3956.
14565.
98718.
71455.
8280.
320.
7224.
684.
232.
2963.
2240.
3660.
180.
340.

. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000
680
740
420
170
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

coooo0Oor

171.
208.
225.
282.

NNENDOWROUIWWRWRERENOOO0000

165.
167.
250.
233.

. 1549

0486
1726
1770

. 3106
. 2030
. 5500

3889
8586
0281
5688

. 5347
. 8534
. 4000

4000
5458
5538
8600
5000
1838
1998
4780
1891
0093
0208
5453
0000
1546
7368
3966
0767
0000

. 2500
. 5000
. 0000

3472
2265
0000
3131

. 7617
. 3279

TOTAL AMI

39707.
1900.
7178.

138137.
106212.
242359.
330.
1012681.
2192125.
381517.
368235.

19830.
4322.

12518.

11014.

90939.

64444.
3452.

750.
363114.
392834.

13759.

46449.

297077.
215848.

45915.
1920.

30013.
2556.
1484.

23931.
4480.
4575.

450.

680.

2976.

36622.
4750.
6766.

15741.

44915.



#B

I =
WNNNNRRPRRRRPWORRPRRPRRPRPRRPRRPRRRRRPRRRPRRERNOARRPAONDNIRNRONN

AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
6583 PAVEMENT MARKER TYPE | V-B WR EACH
6585 PAVEMENT MARKER TY | VA- MV TEMPEACH
6586 PAVEMENT MARKER TY | VA- MY TEMPEACH
6587 PAVEMENT MARKER TY | VA- BW TEMPEACH
6588 PAVEMENT MARKER TY | VA- BY TEMPEACH
6589 PAVEMENT MARKER TYPE V - MW EACH
6590 PAVEMENT MARKER TYPE V - MY EACH
6591 PAVEMENT MARKER TYPE V - B'Y EACH
6592 PAVEMENT MARKER TYPE V - B W REACH
6593 PAVEMENT MARKER TYPE V - B Y/ REACH
6594 PAVEMENT MARKER TYPE VI - M W EACH
6595 PAVEMENT MARKER TYPE VI - MY EACH
6600 REMOVE PAVEMENT MARKER TYPE V EACH
7301 FOUNDATI ON PREPARATI ON LP SUM
7302 DRAI NAGE SYSTEM LP SUM
7303 NO SE BAR WALL( BRI DGE MOUNTED) SQ FT
7304 DRI LLED SHAFT 60" - COVMON LIN FT
7305 DRI LLED SHAFT 60" - ROCK LIN FT
7306 DRI LLED SHAFT 54" - COVMON LIN FT
7307 DRI LLED SHAFT 54" - ROCK LIN FT
7308 SUBSURFACE EXPLORATI ON BORI NGSEACH
7309 TECHNI QUE SHAFT EACH
7310 PEDESTRI AN BRI DGE CACE LIN FT
7311 STEEL SHEET PI LI NG SQ FT
7312 SO L ANCHORS AND FI TTI NGS Kl PS
7313 WALL DRAI NAGE SYSTEM LIN FT
7314 DRI LLED SHAFT 42" - COVMON LIN FT
7315 BRI CK MASONRY WALL & PI LASTERSSQ FT
7316 SCOPI NG | NCLUDI NG PI LASTER CAPLI N FT
7317 GRADED ROCK | NFI LL TON
7321 CLEARING THE BRI DGE SI TE LP SUM
7323 STONE MASONRY LIN FT
7324 REMOVE TEMP Pl PE SUPPCRTS LP SUM
7325 STONE MASONRY SQ FT
7326 STEEL PI PE 6 | NCH LIN FT
7327 WH TE PI NE TI MBER VBM
7328 POPLAR Tl MBER VBM
7329 VWH TE PI NE LUMBER VBM
7330 OQAK LUMBER VBM
7331 HEMLOCK LUMBER VBM
7332 CLEARI NG BRI DCE SI TE LP SUM

TOTAL QUAN

92215.
8365.
8262.

30.
4883.
3969.

987.
3403.
3466.
1367.
840.
1332.
1771.

3

2
1911.
108.
112.

92.

89.

18.

1.
401.
8496.
1291.
241.
314.
14217.
884.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
600
000
500
700
000
000
500
000
000
000
000
000
000

. 000
. 000
. 000
. 000
. 000
. 000
. 600
. 400
. 800
. 500
. 700
. 000

AVE U BID

. 0500
. 0573
. 0164
. 3500
. 0896
. 2702
. 7503
. 3557
.0728
. 0166
. 2500
. 2500
. 3292
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 1500
. 3000
. 0000
. 3333
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 9259
L4737
. 2414
. 6667

TOTAL AMI

742330.
42304.
41445.

280.
34618.

124111.
30350.

123718.

111164.
41032.

3570.

5661.

9438.
56850.
59032.
59241.
32580.
87360.
24050.
58305.
39600.
10000.
18870.

152928.
83915.

5061.
34540.

314906.

48001.
8910.
28000.
57640.
1000.
1200.
4400.

175200.

202800.
35920.
64500.
34080.
15500.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

7333
7334
7335
7336
7337
7338
7339
7340
7341
7342
7343
7344
7345
7346
7347
7348
7349
7383
7384
7396
7397
7398
7408
7411
7412
7413
7414
7415
7417
7418
7419
7420
7421
7422
7423
7424
7425
7426
7427
7444
7445

SI GN

REMOVAL OF GRAFFI T

ANTI GRAFFI TI CLEAR SEALANT
I NSECT TREATMENT

DOUGLAS FI R

DOUGLAS FI R CR SQUTH PI NE
SOUTHERN PI NE

WHI TE QAK

RED CEDAR SHAKE SHI NGLES
DRY STONE MASONRY

I NSECT TREATMENT

ANTI GRAFFI TI CLEAR SEALANT
BRI DGE ANCHCRI NG SYSTEM

TI EDBACK WALL RI GHT SI DE-R1
TI EDBACK WALL RI GHT SI DE- R2
TI EDBACK WALL LEFT SIDE-L1
TI EDBACK WALL LEFT Sl DE-L2
PRECAST PC | BEAM 95"

PRECAST PG B 95" POST TENSI ON

BAR- SPLI CE PHASE CON
STONE MASONRY VENEER
SANDBLAST FI NI SH
PEDESTRI AN BRI DGE CACE
BARRI ER REPLACEMENT

W NGMALL REPLACEMENT
EXPANSI ON DAM REPLACEMENT
EPOXY MORTAR

BARRI ER REHABI LI TATI ON
LATEX MODI FI ED CONC OVERLAY
ELASTOMERI C BEARI NG PADS
SI LI CONE JO NT REPLACEMENT
FI XED BEARI NGS

DRI LLI NG G RDER VEB
ELASTOMVERI C BEARI NGS
REMOVAL OF TEMP SUPPCRTS
TI'N ROOF REPAI R

TOPCOAT PAI NTI NG

OAK TI MBER

NON- SHRI NK GROUT

LI MESTONE SLAB- RET WALL CAP
FI ELD SURVEY

UNI'T

EACH
SQ FT
SQ FT
SQ FT

LP

SUM
SUM
SUM
SUM
SUM
SUM
SUM
SUM
SUM

SQ FT
SQ FT

TOTAL QUAN

. 000
. 000
. 000
. 000
. 000

1. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 300
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 600
. 400
. 000
. 000

AVE U BID

500.

0000

. 2500
. 7553
. 6698
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 9000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 7500
. 5000
. 5000
. 5000
. 0896
. 6069
. 5695
. 0000
. 0000
. 0000
. 0000
. 0000

0000
0000
0000
0000
0000
0000
0000
0000
0000
0000

TOTAL AMI

1000.
7020.
15937.
19090.
16000.
15000.
15000.
15000.
990.
750.

0.
39480.
8640.
3533220.
4861899.
1966200.
6356040.
359075.
385066.
7434.
204907.
91920.
8830.
295318.
128765.
137483.
6000.
69400.
34000.
30000.
7200.
22500.
5500.
144000.
4000.
15000.
10000.
46800.
31240.
76970.
6000.
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7446
7447
7448
7449
7450
7451
7452
7453
7454
7601
7602
7603
7604
7605
7606
7607
7608
7609
7610
7611
7612
7613
7614
7615
7616
7617
7618
7619
7620
7621
7622
7623
7624
7625
7626
7627
7628
7629
7630
7631

AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T
SHCORI NG & PROTECTI ON LP SUM
RETAI NI NG WALL TYPE A LIN FT
RETAI NI NG WALL TYPE B LIN FT
RETAI Nl NG WALL TYPE C LIN FT
RETAI Nl NG WALL TYPE D LIN FT
PAVEMENT STRI PI NG REMOVAL LIN FT
SPECI AL HANDRAI L LIN FT
HANDRAI L PLI NTH LIN FT
PRECAST ARCH 36' X 13' LIN FT
LI MESTONE SLABS- ROCK OUTCRCOP TON
GUARDRAI L- SB Tl MBER- SF LIN FT
GUARDRAI L END TREAT TY 30SB  EACH
GUARDRAI L END TREAT TY 40EB  EACH
DRY LAI D ROCK FENCE LIN FT
ENTRANCEVAY EACH
MOW NG- FREQUENT ACRE
MOW NG- ANNUALLY ACRE
MOW NG | N TREE PROTECTI ON ZONEACRE
MOW NG STAKES EACH
SO L ANALYSI S EACH
MAI NTENANCE FERTI LI ZATI ON LB
MAI NTENANCE PRUNI NG EACH
TREE & SHRUB WATERI NG M GAL
VEGETATI ONAL MANAGEMENT LP SUM
TREE PROTECTI ON FENCI NG LIN FT
PYRAMVAT SQ YD
MULCH NETTI NG SQ YD
MAI NTENANCE MULCH CU YD
STABI LI ZED GRASS SHOULDER SQ YD
EARTH SHOULDER REI NF SQ YD
COPPER PI PE-1 1/4" LIN FT
BUTTERFLY VALVE- 12" EACH
VAULT W METER & BACKFLOW PREV EACH
RED MAPLE EACH
SUGAR NMAPLE EACH
OH O BUCKEYE EACH
Bl TTERNUT H CKORY EACH
Pl GNUT HI CKCRY EACH
SHELLBARK HI CKORY EACH
SHAGBARK HI CKORY EACH
CATALPA EACH

7632

TOTAL QUAN

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 200
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 400
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

40000.
865.
735.
605.
545.

2.
102.
51.
2200.
170.
67.
2800.
2850.
225.

21666.
220.
565.
475.

23.
21.

5.

22.
225.
55000.
4.

12.

1.

52.

0000
0000
0000
0000
0000
0000
0000
3970
0000
0000
5000
0000
0000
0000
6667
0000
0000
0000
0000
0000
6000
5000
0000
0000
2500
7500
5000
5000

. 0000
. 5000
. 7500
. 0000
. 0000
. 1765
. 3333
. 6296
. 0000
. 0000
. 0000
. 0000
. 0000

TOTAL AMI

40000.
21625.
18375.
15125.
13625.
1400.
346188.
146687.
211640.
18360.
619650.
100800.
31350.
102150.
65000.
149600.
8136.
15960.
2300.
945.
14772.
27000.
63000.
55000.
65875.
103134.
40500.
2887.
202500.
388125.
7286.
5800.
11895.
6650.
30200.
4030.
784.
784.
896.
448.
2280.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

7633
7634
7635
7636
7637
7638
7639
7640
7641
7642
7643
7644
7645
7646
7647
7648
7649
7650
7651
7652
7653
7654
7655
7656
7657
7658
7659
7660
7661
7662
7663
7664
7665
7666
7667
7668
7669
7670
7671
7672
7673

HACKBERRY
YELLOW WOOD
OOCKSPUR THORN
RED HAW

PERSI MVON

AVERI CAN BEECH
WH TE ASH

GREEN ASH

BLUE ASH

KENTUCKY COFFEETREE
WA TE WALNUT
BLACK WALNUT
EASTERN RED CEDAR
TULI P TREE

BLACK GUM

AVERI CAN SYCAMORE
BLACK CHERRY

WH TE QAK

SWAVP WH TE OAK
BUR QAK

CHI NQUAPI N QAK
SHUMARD OAK

BLACK OAK
BASSWOOD

CANE

PAWPAW

HORNBEAM

REDBUD

ALT/ LEAVED DOGAOCD
SI LKY DOGAOCD
BURNI NG BUSH

ST JOHN S WORT
SPI CE BUSH
HOPHORN BEAM

NI NEBARK

CHI CKASAW PLUM
GOOSEPLUM
FRAGRANT SUMAC
SWAVP ROSE
SASSAFRAS
KENTUCKY VI BURNUM

UNI'T

TOTAL QUAN

60.
4.

7
36.
12.
8
163.
4.
36.
103.
8.
57.
6.
78.
7.
36.
6.
33.
8.
35.
26.
192.
8.
41.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

520.
190.
245.
190.

45.
270.
585.
172.

56.
577.

56.
143.
168.
394.
456.
443.

56.
385.
225.
467.

56.
548.
190.
506.

56.

56.
135.

0000
0000
0000
0000
0000
0000
7055
5000
0000
0388
0000
4035
0000
6154
4286
3333
0000
4545
0000
8571
0000
3333
0000
5854
0000
0000
0000

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

TOTAL AMI

31200.
760.
1715.
6840.
540.
2160.
95470.
690.
2016.
59435.
448.
8174.
1008.
30780.
3195.
15960.
336.
12720.
1800.
16375.
1456.
105280.
1520.
20770.
1848.
840.
810.
855.
672.
7410.
780.
1989.
448.
117.
6318.
112.
224.
702.
336.
336.
2352.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

7674
7675
7676
7678
7679
7680
7681
7682
7683
7684
7685
7686
7687
7688
7692
7693
7694
7695
7696
7697
7698
7700
7701
7702
7703
7704
7705
7706
7707
7708
7709
7717
8001
8002
8014
8016
8018
8019
8020
8033
8039

BLACK HAW

ARROW WOOD

SHOULDER PREPARATI ON

CL5 ASPH BASE 37.5E P&G54- 22

UNI'T TOTAL QUAN

EACH 9.
EACH 2.
LP SUM 1.
TON 39559

000
000
000
000

CONC PAVE M LLI NG & TEXTURI NG SQ YD 633. 000
PAVEMENT PATCHI NG TON 100. 000
RELI EF JO NT SQ YD 1040. 000
RENEW SERVI CE - 5/ 8" EACH 1. 000
G NKGO TREE EACH 88. 000
ANTHONY WATERER SPI REA EACH 273. 000
SERVI CE BERRY EACH 40. 000
CH NA G RL HOLLY EACH 110. 000
STELLA D ORO DAYLI LLI ES EACH 240. 000
LI R CPE EACH 1500. 000
RESTRI CTOR PLATE - 6" EACH 4.000
RESTRI CTOR PLATE - 12" EACH 4.000
CURB BOX | NLET TYPE G EACH 9. 000
CURB BOX I NLET TY G TRAPPED EACH 8. 000
SLI DI NG GATE 30' EACH 1. 000
ENVI RO HEALTH & SAFETY PLAN LP SUM 1. 000
TEMP SECURI TY FENCE LIN FT 2300. 000
PCC PAVEMENT M LLI NG TON 11. 000
REM & RESET CRASH CUSH TY | X- AEACH 4.000
REGRADI NG DI TCH LIN FT 321. 000
PAVE MARK TY V-B WR I NSTALL EACH 386. 000
PAVE MARK TY V-B Y/ R I NSTALL EACH 180. 000
CL5 ASPH SURF 9.5C PGr0- 22 TON 351. 000
CL5 ASPH SURF 12.5A PGr/0-22  TON 7524. 000
CL5 ASPH BASE 37.5E PGr0-22  TON 1264. 000
CL5 ASPH BASE 25E PGrO0-22 TON 16221. 000
CONDUI T- 4 | NCH LIN FT 1894. 000
| RRI GATI ON SYSTEM LP SUM 1. 000
STRUCTURE EXCAVATI ON-COMWON  CU YD 15322. 000
STRUCTURE EXCAV- SCLI D ROCK CU YD 10619. 000
REI NF CONC SLOPE WALL-4 INCH SQ YD 1297. 000
REI NF CONC SLOPE WALL-6 I NCH SQ YD 2509. 000
RETAI NI NG WALL SQ FT 55255. 000
CYCLOPEAN STONE RI P RAP TON 7009. 000
CRUSHED AGCREGATE SLOPE PROT TON 1817. 000
TEST PI LES LIN FT 2579. 000
PRE- DRI LLI NG FOR PI LES LIN FT 2009. 000

AVE U BID

56.

56.
525.

30.

15.
125.
170.
1120.
335.

35.
125.

80.

10.
. 5000
. 0000
. 0000
. 3333
. 5000
. 0000
. 0000
. 0000
. 0000
. 7500
. 8000
. 6500
. 6500
. 6000
. 7000
. 7500
. 2500
. 6000
. 0000
. 5442
. 9574
. 1000
. 0000
. 6500
. 2403
. 0000
. 7484
. 1284

0000
0000
0000
7783
7500
5000
0000
0000
0000
0000
0000
0000
0000

TOTAL AMI

504.
112.
525.
1217557.
9969.
12550.
176800.
1120.
29480.
9555.
5000.
8800.
2400.
11250.
920.
1200.
12000.
13300.
2265.
2500.
6900.
1650.
9303.
1540.
6812.
3177.
13899.
283654.
40132.
539348.
44698.
31900.
330100.
424308.
50712.
90324.
1472545
162891.
32706.
94774.
102717.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
8046 PI LES- STEEL HP12X53 LIN FT
8050 PI LES- STEEL HP14X73 LIN FT
8051 PI LES- STEEL HP14X89 LIN FT
8060 PI LES- PRECAST CONCRETE-14 | NCHLIN FT
8093 PILE PO NTS-10 | NCH EACH
8094 PILE PO NTS-12 | NCH EACH
8095 PILE PO NTS-14 | NCH EACH
8096 PI LES- PRESTRESSED CONC- 14 | NCHLI N FT
8100 CONCRETE- CLASS A CU YD
8104 CONCRETE- CLASS AA CU YD
8150 STEEL REI NFORCEMENT LB
8151 STEEL REI NF- EPOXY COATED LB
8160 STRUCTURAL STEEL LB
8170 SHEAR CONNECTORS LP SUM
8257 HANDRAI L, PEDESTRI AN ALUM NUM LI N FT
8269 ELECTRI CAL CONDU T LP SUM
8305 REMOVE EXI STI NG REI NF CONCRETELP SUM
8469 EXPANSI ON DAM 1 1/2" NEOPRENE LI N FT
8470 EXPANSI ON DAM- 2 | NCH NEOPRENE LI N FT
8471 EXPANSI ON DAM 2 1/2" NEOPRENE LI N FT
8472 EXPANSI ON DAM- 4 | NCH NEOPRENE LI N FT
8475 EXPANSION DAM 1 1/2" SILICONE LIN FT
8500 APPROACH SLAB SQ YD
8504 EPOXY SAND SLURRY SQ YD
8510 REM EPOXY BI T FOREI GN OVERLAY SQ YD
8534 CONCRETE OVERLAY- LATEX CU YD
8540 JO NT SEALI NG LIN FT
8549 BLAST CLEAN NG SQ YD
8551 MACHI NE PREP CF EXI STI NG SLAB SQ YD
8633 PRECAST PC | BEAM TYPE 111 LIN FT
8634 PRECAST PC | BEAM TYPE |V LIN FT
8635 PRECAST 66 | NCH PCI BEAM MCD LIN FT
8636 PRECAST 60 | NCH PCI BEAM MCD LIN FT
8637 PRECAST 72 I NCH PCI BEAM MID LIN FT
8653 PRECAST PC BOX BEAM B21-48 LIN FT
8654 PRECAST PC BOX BEAM B27-48 LIN FT
8666 PRECAST PC BOX BEAM CB42-48 LIN FT
8709 CHAI N LINK FENCE-7 FT LIN FT
8710 CHAI N LI NK FENCE-4 FT LIN FT
8711 CHAIN LI NK FENCE-6 FT LIN FT
8713 CHAI N LI NK FENCE-9 FT LIN FT

TOTAL QUAN

21705.
10286.
594.
2956.
222.
62.
41.
440.
16370.
11964.
2139284.
2963304.
565738.

5
160.

5
11.
1041.
356.
156.
30.
652.
2167.
5411.
22355.
1398.
1617.
29430.
8143.
3569.
7918.
1802.
3139.
2931.
324.
408.
596.
5600.
783.
10648.
222.

000
000
000
000
000
000
000
000
220
760
500
000
000
000
000
000
000
000
000
000
000
600
000
000
000
300
000
000
000
500
300
300
500
500
000
000
300
000
000
000
400

AVE

U BID

. 6510
. 3416
. 0000
. 0000
. 0000
. 6452
. 0000
. 0000
.4033
. 5439
. 5427
. 5866
. 7445
. 0000
. 0000
. 0000
. 8182
.5101
. 6461
. 8462
. 0000
.8701
. 5335
. 2880
. 8863
. 4880
. 9453
. 2426
. 9442
. 3185
. 9824
. 0000
. 0000
. 0000
. 0000
. 0000
. 5611
. 8500
. 0000
. 9802
. 0000

TOTAL AMI

535050.
312094.
22572.
82768.
17760.
6860.
4100.
15400.
5081371.
4110420.
1161071.
1738301.
986950.
85000.
15200.
27745.
456025.
204567.
26930.
19320.
4500.
50818.
243860.
93545.
355138.
1059195.
69442.
183721.
129834.
325961.
831282.
241508.
339066.
386958.
41148.
54264.
127346.
66360.
11745.
138213.
10452.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

8801
8802
8820
9001
9002
9003
9004
9005
9006
9007
9008
9009
9010
9011
9012
9013
9014
9015
9016
9017
9018
9019
9020
9021
9022
9023
9025
9026
9027
9028
9029
9030
9031
9032
9033
9034
9035
9036
9037
9038
9039

UNI'T

GUARDRAI L- STEEL W BM S FACE BRLIN FT
GUARDRAI L- STEEL W BM S FACE CHLIN FT

DRAI'N PI PE-6 | NCH
ASBESTCS Pl PE REMOVAL
CRUSHED AGG #23

PAVE MRKG- BI CYCLE SYMBOL
BORI NG PI PE

BRI CK PAVER

GECCGRI D

PVC PI PE- 15"

DROP NMANHOLE

SANI TARY LATERAL ADJUSTMENT
TEE 4" X 15"

TEE 4" X 12"

TEE 4" X 8"

MANHCLE ADD VERT DEPTH
MANHCLE TI E-I'N

Pl PE CONNECTI ON

TEMP CONC BARR

RELOCATE TEMP CONC BARR
POST MOUNTED CONST SI GNS
OVERHEAD SI GN MODI FI CATI ONS
CONC Pl ER REPAI R

LIN FT
LIN FT

TRANSVERSE CONST JO NT REPLACELIN FT

REPLACE FI NGER DAM " A"
REPLACE FI NGER DAM " B"

CONC SEALI NG

CRACK REPAI R BY EPOXY | NJECT

REPAI R STL PI ER CAP WEB STI FF

REPAI R STRI NGER DI APHRAGM
RETRCFI T A

REMOVE PLUG

METAL END SECTION TY 3B- 18"
CPM SCHEDULE

PRECAST Y SECTI ON

CURB TO BARR WALL TRANS MOD
CONC MED BARR TY 9-B

CONC MED BARR TY 14-B

CONC MED BARR TY 14- A-50
WOODEN SPLI'T RAIL FENCE
VAR MESS SI GN- RELOCATE

TOTAL QUAN

15.
399.
595.
460.
108.
36.
138.
32.
17856.
1938.
7.

22.

4.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

. 0000
. 0000
. 7933
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 3702
. 6041
. 4000
. 0000
. 0000
. 0000
. 0000
. 0000
. 8000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

TOTAL AMI

1380.
19950.
45097.

5520.

1512.

3600.
34500.

2240.
89280.
87210.
28000.
17600.

1000.

1400.

1600.
11500.

2400.

800.
476130.
243780.
149601.

52500.
224554,
158010.
192000.
166000.
46702.
11968.

3300.

1650.
86419.

2000.

5000.
15320.

4000.

4000.
32136.

9750.

478108.

2655.

4000.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T

9040
9041
9042
9043
9044
9045
9046
9047
9048
9049
9050
9051
9052
9053
9054
9055
9058
9059
9060
9061
9062
9063
9064
9065
9066
9067
9068
9069
9070
9071
9072
9073
9074
9075
9076
9077
9078
9079
9080
9081
9082

MODI FY OVERFLOW STRUCTURE LP SUM
TEMP CONC BARR WALL- | NSTALL LIN FT
TEMP CONC BARR WALL- RELOCATE LIN FT
PRECAST CONC BAR WALL "Y" SECTEACH

TEMP SHORI NG LP SUM
REM NON- REFLECTI VE LANE TAPE LIN FT
I NSPECT & CERT EDGE DRAIN SYS LP SUM
CONC MED BAR BOX | NLET TY 14A1EACH

STORM SEVER PI PE & TUNNEL- 36" LIN FT

PARTNERI NG LP SUM
CONC CLASS M FULL DEPTH PATCH CU YD
STEEEL ENCASEMENT PI PE- 30" LIN FT

RELOCATE SHORT 3/4" SERVICE  EACH

RELOCATE LONG 3/4" SERVI CE EACH
TIE-1N 14" EACH
TIE-IN 16" EACH
RELOCATE GUARDRAI L SYSTEM LIN FT

STRUCTURAL PLATE PI PE ARCH LIN FT

TAP SLEEVE & VALVE- 12" EACH
DUCTI LE | RON FI TTI NGS LB
STEEL ENCASEMENT PI PE- 20" LIN FT
SELECT GRAN EMB & EXCAV CU YD
ANCHORI NG TEE & BLOCK 6" X6" X6" EACH

ANCHORI NG TEE & BLOCK 8" X6" X6" EACH
ANCHOR TEE & BLOCK 12" X12"X6" EACH

TEE & BLOCK 12" X12" X6" EACH
TEE & BLOCK 12" X12"X12" EACH
REDUCER 8" X6" EACH
REDUCER 12" X8" EACH
BEND & BLOCK 6" EACH
BEND & BLOCK 8" EACH
BEND & BLOCK 12" EACH
Al R RELEASE VALVE EACH
CONNECT TO 6" EACH
CONNECT TO 12" EACH
RELOCATE FI RE HYDRANT EACH
RECONNECT TO MAI N EACH
RECONNECT TO SERVI CE EACH
PLUG & BLOCK 6" EACH
PAVEMENT RESTCORATI ON SQ YD
SHOULDER RESTORATI ON SQ YD

TOTAL QUAN

wWR e
WOUITWWFRONWNNUIR

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 400
. 000
. 000
. 000
. 000
. 000
1400.

65.
. 000
2300.
629.

40.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
13.
17.
. 000
1426.
1628.

000
000

000
000
000

000
000

000
000

AVE U BID

2600.
12.

3
1500.
115000.

3
13783.
4200.
660.
4035.
1188.
36.
655.
1666.
2350.
1600.
8.
650.
3577.
3.
108.
25.
250.
275.
380.
350.
377.
128.
170.
151.
203.
340.
516.
1220.
1822.
733.
113.
53.
595.
12.

1

0000
8604
4058
0000
0000
1500
6667
0000
0000
0000
6219
0000
8983
2000
0000
0000
9286
0000
5000
0000
4102
0000
0000
0000
0000
0000
5000
3333
0000
5000
6364
9091
6667
0000
2222
3333
4615
5294
0000
3282
0000

TOTAL AMI

2600.
286400.
171644.

1500.
115000.

50715.
124053.

4200.

128040.
12105.
595975.
13176.
38698.

8331.

4700.

4800.

12500.
42250.
14310.
6900.
68190.
1000.
250.
275.
1900.
700.
755.
385.
340.
1515.
2240.
11250.
1550.
6100.
16400.
2200.
1475.
910.
2380.
17580.
1628.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

9083
9084
9085
9086
9087
9088
9089
9090
9091
9092
9093
9094
9095
9098
9099
9100
9101
9105
9106
9109
9110
9111
9112
9113
9114
9120
9121
9122
9124
9125
9129
9130
9131
9132
9136
9138
9139
9148
9151
9152
9154

PERFORATED PI PE W SOCK- 4"
I NSTALL GAS MAI N-12"
FLEXI BLE COUPLI NG- 8"
FLEXI BLE COUPLI NG 4"
CURED | N PLACE PI PE-8"

UNI'T

LIN FT

STAI NLESS STEEL CASI NG SPACERSEACH

WATERTI GHT FRAME & LID

REM DI P I N BOX CULVERT

Bl TUM NOUS SEAL CQOAT

PHONE & CATV CONDUI T | NSTALL
REM TEMP LI GHTI NG

0SS GALV STEEL CANTI LEVER MOD
BOX CULVERT 16'6" X 6'8"

TRI MM NG

MOW NG BEHI ND GUARDRAI L
REMOVE DETOUR

SUPERPAVE GYRATORY COVPACTCR
SEAL CONC PAVE FCR OVERLAY

SAW & SEAL JO NTS I N ASPH PAVELI N FT

ELI M NATE TRANSVERSE JO NTS
WATER- FI LLED BARRI ER
ROADWAY FI LL- GRANULAR EMB
CHANNEL LI NI NG CLASS |V
EXPAN JO NT REPLACE- 2"
ARMORED EDGE FOR CONCRETE
REPLACE BI TUM NOUS PAVI NG
EXPAN JO NT REPLACE- 4"

TRI MM NG

GECSYNTHETI C CLAY LI NER
ROCK REPLACEMENT

CLEAN SI LT CHECK

LANE CLOSURES

PAVE MARK TY V-BY | NSTALL
PAVE MARK TY V- MV | NSTALL
COARSE AGCREGATE

TEMP TRAFFI C SI GNAL TWD PHASE
CLEAN TEMP SI LT FENCE
BLOW OFF ASSEMBLY

EXTRA LENGTH POST
PERFCRATED Pl PE HEADWALL
CLEAN SILT TRAP TYPE A

LIN FT
LIN FT
TON
TON
LIN FT
LIN FT
SQ YD
LIN FT
ACRE
SQ YD
TON

TOTAL QUAN

50.
2925.
. 000
. 000
. 000
. 000
. 000
. 000
. 700
. 000
. 000
. 000

36.
2747905.
199696.
1.

2.
56400.
89076.
282.
2785.
1500.
400.
30.

67.

9.

89.

72.
350.
225.
2852.
132.
1610.
619.
5372.
15.
156275.
1.

630.

2.

108.

000
000

000
000
000
000
000
000
000
000
000
000
000
000
100
000
100
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

. 0000
. 9400
. 0000
. 0000
. 0000
. 4545
. 0000
. 5000
. 0000
. 0000
. 0000
. 3333
. 0000
. 0855
. 1400
. 0000
. 0000
. 4800
. 8710
. 0000
. 0736
. 0000
. 0000
. 0000
. 0000
. 0000
. 3614
. 3889
. 0000
. 5000
. 3594
. 8636
. 8712
. 9600
. 0000
5733.
. 1759
1000.
. 7825
500.
94.

3333
0000

0000
1250

TOTAL AMI

1000.
128524.
200.
20.
51015.
17200.
350.
4000.
1020.
15000.
4300.
101325.
52200.
234851.
27957.
10000.
67000.
27072.
255736.
42300.
61475.
33000.
4000.
7500.
6710.
900.
31930.
14428.
1400.
3037.
126513.
153498.
23942.
5546.
64464.
86000.
183766.
1000.
6793.
1000.
10165.
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9155
9156
9157
9158
9159
9160
9161
9162
9170
9171
9172
9173
9174
9175
9177
9185
9186
9187
9188
9196
9200
9210
9237
9249
9254
9257
9267
9276
9277
9278
9279
9280
9297
9298
9299
9300
9301
9302
9303
9309

AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T
FLEXI BLE DELI NEATORS, WHITE = EACH
FLEXI BLE DELI NEATORS, YELLOW EACH
REGRADE MEDI AN LIN FT
REGRADI NG SLOPES LIN FT
MOUNTABLE MEDI AN TY 2 MID SQ YD
SMA SURFACE EXP TON
SMA BASE EXP TON
ASPHALT PAVEMENT RElI NFORCEMENTSQ YD
PERF Pl PE HEADWALL TYPE 1 4" EACH
PERF Pl PE HEADWALL TYPE 2 4" EACH
PERF Pl PE HEADWALL TYPE 3 4" EACH
PERF PI PE HEADWALL TYPE 1 6" EACH
PERF PI PE HEADWALL TYPE 3 6" EACH
PAVE MARK TY V - | NSTALL EACH
CL5 ASPH SURF 12.5A PGr6-22  TON
CL5 ASPH SURF 9.5C PGr6-22 TON
CL3 ASPH SURF 12.5E PG54-22  TON
CL5 ASHP BASE 25E PG64-22 TON
CL5 ASPH BASE 25E PGr6-22 TON
CLEAN SILT TRAP TYPE B EACH
BY- PASS PUWPI NG DAY
ASPHALT PAVEMENT REPLACEMENT LIN FT
SHEET PI LI NG SQ FT
REMOVE FI RE HYDRANT EACH
RECONNECT 2" EACH
LI NE STOP 6" EACH
RECONNECT 6" EACH
CONCRETE ENCASEMENT LIN FT
MECH JO NT D.I. TEE 8"X8"X8" EACH
DUCTI LE | RON CAPS- 8" EACH
RELOCATE D.|. CAPS 8" EACH
MECH JO NT D.I. TEE 8"X3"X8" EACH
MECH COUPLERS- #5( E) BARS EACH
MECH COUPLERS- #6( E) BARS EACH
EXPANSI ON DAM- 3" NECPRENE LIN FT
ROCKER REPAI R LP SUM
EPOXY MORTAR PATCH SQ FT
EPOXY | NJECTI ON LIN FT
ASPHALT SEAL COAT TON
PAVE STRPG REM TAPE BLACK LIN FT
TEMP CONC BARR WALL TY J LIN FT

9320

TOTAL QUAN

904.
532.
21750.
6841.
1369.
4089.
14094.
9444.
21.
18.
44.

7

26.
452.
8914.
145.
2706.
23789.
18723.
24.

4.

15.
1000.
18.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
2202.
2202.
30.

. 000
125.
10.
. 000
8000.
1772.

IN
RPRONNOWN N

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000

000
000

000
000

AVE

38.
38.
14.

U BID

0074
0243
6500
. 4218
. 1000
. 9500
. 0000
. 8361
. 0000
. 2500
. 7273
. 1429
. 7788
. 8500
. 0000
. 0000
. 5000
. 1000
. 0000
. 4167
. 0000
. 0000
. 0000
L7778
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0250
. 0000

TOTAL AMI

34358.
20228.
318637.
23408.
60372.
286025.
958392.
111780.
6615.
6142.
15960.
2220.
10446.
5356.
392216.
8410.
93357.
811204.
786366.
6850.
2000.
375.
1000.
8600.
4200.
300.
3000.
880.
600.
500.
450.
300.
24222.
26424.
4500.
10000.
12500.
2000.
600.
24200.
106320.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T
9336 REPAI R BLOW UP/ RELI EF JONT  SQ YD
9337 CL4 ASPH BASE 25E PGr0-22 TON
9338 CL5 ASPH SURF 9. 5A PGr0-22 TON
9339 PERF PI PE HEADWALL TY 2-6" EACH
9340 SLOTTED DRAIN PI PE EXTENSI ON LIN FT
9341 RELOCATE VARI ABLE MESSAGE SI GNEACH
9342 PAVE MRKG THERMD TRACKS LIN FT
9343 SPREADI NG STOCKPI LED TOPSO L CU YD
9344 PLUG JUNCTI ON BOX QUTLET EACH
9345 ASBESTOS CEMENT Pl PE REM 4" LIN FT
9346 ASBESTOS CEMENT Pl PE REM 6" LIN FT
9364 CLEAN ROADWAY DRAI NS LP SUM
9371 RECONST SANI TARY SEWER CONN  LIN FT
9372 D.1.P. -20" LIN FT
9373 GATE VALVE - 20" EACH
9374 TIE-IN 1 1/2" COPPER MAI N EACH
9375 TIE-IN - 20" EACH
9376 CUT-IN 20" X 6" TEE EACH
9377 AUTOVATI C Al R RELEASE VALVE, 1" EACH
9378 FI ELD VERI FY ELEVATI ON OF MAI NEACH
9379 FI ELD VERI FY ELEVATI ON OF SERVEACH
9380 LOWER 15' +/-OF 6-1NCH D.| Pl PEEACH
9381 LOVNER 5/8 | NCH SERVI CE EACH
9382 RELOCATE SHORT 1 | NCH SERVI CE EACH
9383 RELOC SHORT 1.5 I NCH SERVI CE EACH
9384 RELOC SHORT 61 NCH FI RE SERVI CEEACH
9385 RELOCATE LONG 6 | NCH SERVI CE EACH
9386 RELOC SHORT 8I NCH FI RE SERVI CEEACH
9387 RENEW SHORT 3/4 | NCH SERVI CE EACH
9388 RENEW LONG 3/4 | NCH SERVI CE  EACH
9389 RENEW LONG 1 | NCH SERVI CE EACH
9390 RENEWLONG 1.5 INCH SERVICE  EACH
9391 RENEW LONG 6 | NCH SERVI CE EACH
9392 RENEW LONG 6 | NCH FI RE SERVI CEEACH
9393 RENEW LONG 8 | NCH FI RE SERVI CEEACH
9394 TRANSFER 3/4 | NCH SERVI CE EACH
9395 BACKFI LL METER VAULT EACH
9396 ADJ METER VAULT/ LI D TO GRADE EACH
9401 MANHCLE BARREL EXTENSI ON VER FT
9418 SEDI MENTATI ON BASI N EACH
9419 CLEAN SEDI MENT BASI N EACH

TOTAL QUAN

1138.
38514.
11582.

12.
535.
2
200.
84078.
1.
2837.
275.
1.
450.
1490.
5

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

1. 000

ORPRARPPRPRPRPAOORPRPNRPENRPRPWRN

e
= = 00

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

4855.

1090.
2000.
1020.
520.
1400.
1020.
1020.
2000.
2000.
2000.
800.
130.
160.

1500.
500.

. 0000
. 2600
. 3200
. 0000
. 0000
. 2100
. 0600
. 5192
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

0000

. 0000
. 0000
. 0000

0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000

. 0000

0000
0000

TOTAL AMI

111524.
1011377.
339584.
4200.
42800.
1068.
212.
464046
250.
34044.
3300.
2500.
15300.
46190.
750.
690.
3600.
1800.
1800.
260.
260.
9710.
810.
460.
1040.
1090.
2000.
1020.
3120.
39200.
4080.
1020.
2000.
2000.
2000.
3200.
130.
1280.
3264.
16500.
5500.



#B

PRRPRRPRRRPRRANRPRRRPRRERNRRPRRPRRPRRNRRRRRRRRRRRRRRRRERRRRLRE®

AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

9420
9421
9422
9425
9432
9433
9434
9435
9436
9437
9438
9439
9440
9441
9442
9443
9444
9445
9446
9447
9448
9449
9450
9451
9452
9461
9462
9463
9464
9465
9466
9467
9468
9469
9470
9473
9474
9475
9476
9477
9478

DROP BOX INLET TY 1 (MD)
WASTE ( CONTRACTOR S SI TE)
WASTE ( PREDETERM NED SI TE)

UNI'T

EACH
CU YD
CU YD

RELOCATE WATER- FI LLED BARRI ERSLI N FT
SLOTTED HORI Z DRAIN PI PE 11/2"LIN FT
NON- SLOT HORI Z DRAIN PIPE 11/ 2LIN FT

FREE DRAI NI NG BACKFI LL
REMOVE RAI LROAD RAI LS
QUALITY CONTROL PLAN

GAS MAI N | NSTALLATI ON

DI P RESTRAI NED JO NT 12"
ANCHOR TEE & BLOCK 8X8X6
BEND W TH SHAFT BLOCK 12"
RESTR JO NT BEND & BLOCK 12"
VERT RESTR JO NT BEND 12"
KEY BLOCK

Al R RELEASE VALVE W MH
PRESS REG CHAMBER & LID
PRESSURE REGULATOR EQUI PMENT
DI P TO TRANSI TE ADAPTOR 6"
TRANSI TE PI PE REMOVAL
STEEL ENCASEMENT PI PE 30"
END SEAL FOR CASI NG PI PE
TRENCH UNDERCUT & BACKFI LL
ANCHOR BLOCK

CONC MED BARR TY 9A1 MCD
SOUND BARRI ER WALL

TEMP RELCC OF SI GNAL HEAD
RELOCATE SI GN

TON

LP SUM
LP SUM
LIN FT

EACH

CONC MED BARR BOX IN TY 9A1MODEACH
CONC MED BARR BOX IN TY 9B1MODEACH

ROLL CURB

TEMP LI GHTI NG

DI SCONTI NUE SERVI CE

ABANDON SERVI CE

CONC BARR TY 9M | NSTALL
RELOCATE CONC BARR TY 9M
TEMP PAVEMENT

REM ASBESTOS COATED WATERLI NE
PCC PAVE-5" NON- REI NF/ 24
ADJUST CURB BOX

LIN FT
LP SUM

SQ YD
EACH

TOTAL QUAN

13.
250000.
250000.

300.
798.
55.
7517.
1.

1.
1075.
225.
1.

000
000
000
000
000
000
000
000
000
000
000
000

1. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

2511.

5385

. 2000
. 9300
. 0000
. 4600
. 4600
. 0000
. 0000
. 0000
. 5000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 7594
. 0000
. 0000
. 0000
. 0000
. 5000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0833
. 0000
. 0000
. 0000
. 0000
. 0000
. 0500
. 0000

TOTAL AMI

32650. 00
50000. 00
482500. 00
3000. 00
11539. 08
795. 30
120272. 00
100000. 00
850000. 00
41387. 50
41400. 00
275.00
550. 00
1100. 00
1800. 00
1100. 00
1100. 00
15400. 00
24200. 00
110. 00
99000. 00
66108. 00
386. 00
3564. 00
1650. 00
76005. 00
511428. 00
8600. 00
15075. 00
4000. 00
24000. 00
5680. 00
65000. 00
14978. 00
2300. 00
100320. 00
23430. 00
77000. 00
6000. 00
263895. 30
4500. 00
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

9479
9481
9482
9483
9484
9485
9486
9487
9493
9494
9495
9496
9497
9498
9499
9500
9501
9502
9503
9504
9505
9506
9507
9508
9509
9510
9511
9512
9513
9514
9515
9516
9517
9518
9519
9520
9521
9522
9523
9524
9525

PCC PAVE- 8" NON- REI NF/ 24

BLOWUP/ RELEI FJO NT/ SLABREPAI R

BARRI ER | NTEGRAL CURB MOD
BARRI ER MEI AN NOSE TY 3
TIE-IN TO MANHCLE

TEE 10" X 6"

TEE 8" X 6"

WATERTI GHT SANI TARY NMANHOLE
TEE 16" X 16" X 12"

TEE 16" X 16" X 8"

TEE 16" X 16" X 6"

TEE 12" X 12" X 6"

TEE 12" X 12" X 4"

TEE 8" X 8" X 8"

TEE 6" X 6" X 6"

TEE 6" X 6" X 4"

BEMD 45- 16"

BEND 22. 5- 16"

BEND 90- 12"

BEND 45-12"

BEND 90- 8"

BEND 45-8"

BEND 22. 5- 8"

BEND 11. 25-8"

BEND 90- 6"

BEND 45-6"

BEND 22. 5- 6"

BEND 11. 25-6"

TAP SLEEVE & VALVE-8"
TAP SLEEVE & VALVE-6"
REDUCER 16" X 8"

REM & REPLACE FI RE HYDRANT
JACKI NG FCOR 26" CASI NG
SERVI CE TAP- 2"

SERVI CE TAP-1 1/2"
SERVI CE TAP- 1"

SERVI CE TAP- 3/ 4"

METER VAULT 4' X 6'

I NSTALL METER VAULT- 6"
RELOCATE GATE VALVE
ENCCDE METER

UNI'T TOTAL QUAN AVE U BID

SQ YD 599. 000 54. 5000
SQ YD 1186. 000 200. 0000
LIN FT 131. 000 18. 0000
EACH 3. 000 500. 0000
EACH 4.000 1000. 0000
EACH 2. 000 300. 0000
EACH 3. 000 250. 0000
EACH 1. 000 500. 0000
EACH 1. 000 750. 0000
EACH 2. 000 650. 0000
EACH 11. 000 600. 0000
EACH 1. 000 300. 0000
EACH 1. 000 250. 0000
EACH 2.000 100. 0000
EACH 1. 000 85. 0000
EACH 1. 000 85. 0000
EACH 3. 000 500. 0000
EACH 4.000 500. 0000
EACH 3. 000 400. 0000
EACH 1. 000 400. 0000
EACH 6. 000 125. 0000
EACH 11. 000 125. 0000
EACH 3. 000 125. 0000
EACH 1. 000 125. 0000
EACH 7. 000 100. 0000
EACH 12. 000 100. 0000
EACH 1. 000 100. 0000
EACH 2.000 100. 0000
EACH 7. 000 2200. 0000
EACH 15. 000 2725. 3333
EACH 2.000 650. 0000
EACH 5. 000 400. 0000
LIN FT 80. 000 140. 0000
EACH 5. 000 500. 0000
EACH 1. 000 500. 0000
EACH 4.000 100. 0000
EACH 30. 000 100. 0000
EACH 4.000 3500. 0000
EACH 1. 000 11000. 0000
EACH 1. 000 300. 0000
EACH 1. 000 1200. 0000

TOTAL AMI

32645.
237200.
2358.
1500.
4000.
600.
750.
500.
750.
1300.
6600.
300.
250.
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| TEM | TEM DESCRI PTI ON UNI'T
9526 STEEL ENCASEMENT Pl PE- 26" LIN FT
9527 SAWCUT PAVEMENT LIN FT
9528 REPLACE S| DEWALK SQ FT
9529 WYE 8" X 6" EACH
9530 ABANDON NMANHCLE EACH
9538 REPLACE GRATES EACH
9568 DBl TYPE 16G ( MOD) EACH
9572 LI NE STOP-12" EACH
9589 SPECI AL CURB AND GUTTER LIN FT
9590 SI GNAL LP SUM
9591 MANHCLE SPECI AL EACH
9592 HOT TAP 12" X 12" EACH
9593 HOT TAP 8" X 8" EACH
9594 FI RE HYDRANT W AUX GATE VALVE EACH
9595 RECONNECT 12" EACH
9596 RECONNECT 8" EACH
9597 CONC CAP OVER SANI TARY SEWER LIN FT
9598 METER SERVICE WPIT - 2" EACH
9599 METER SERVICE WPIT - 1 1/2" EACH
9600 METER SERVICE WPIT - 1" EACH
9601 METER SERVICE WPIT 5/8"X3/4" EACH
9602 DOUBLE MET SERV IN SING PI T 1"EACH
9603 DOUB MET SERV SI NG PI T 5/8X3/ 4EACH
9604 REM WATER METERS AND PI TS EACH
9605 REPLACE CONC SI DEWALK SQ YD
9606 REPLACE PERM PAVEMENT SQ YD
9607 LI NE STOP 8" EACH
9608 LI NE STOP 2" EACH
9609 ERECT OF STEEL DEADEND STRUCT EACH
9610 CONS OF CONC FOUNDATI ONS EACH
9611 ANCHCR 10" DI A EACH
9612 ARRESTCR 10KV 8.4 MOV EACH
9617 BRACE CROSSARM 38" PAI R
9621 CROSSARM 3 1/2"X4 1/2"X8' FIR EACH
9622 DEADEND AUTO FLEX 8M&10M SHORTEACH
9623 DEADEND AUTO 1/0 AL & 1/0 AC EACH
9624 DEADEND 1/0 AL 7 STRAND POLY EACH
9626 | NSULATOR GRAY PIN TYPE 13 KV EACH
9627 | NSUL SECONDARY RACK 101VWH TE EACH
9628 | NSUL STRAI N EPOXY 15, 000 24" EACH
9629 | NSULATOR SUSPENSI ON 6" EACH

AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

TOTAL QUAN AVE U BID
80. 000 90. 0000
80. 000 4. 0000
16. 000 4.5000

7.000 45. 0000
2. 000 500. 0000
1. 000 350. 0000
12. 000 2500. 0000
1. 000 200. 0000
70. 000 25. 0000
1. 000 1000. 0000
1. 000 8000. 0000
1. 000 6000. 0000
2.000 4000. 0000
9. 000 2000. 0000
2.000 1500. 0000
4.000 1500. 0000
10. 000 300. 0000
1. 000 2200. 0000
2.000 1500. 0000
14. 000 1000. 0000
17. 000 800. 0000
1. 000 1200. 0000
10. 000 750. 0000
56. 000 300. 0000
40. 000 100. 0000
7. 000 100. 0000
3. 000 170. 0000
2.000 100. 0000
6. 000 6000. 0000
6. 000 58000. 0000
1. 000 200. 0000
3. 000 410. 0000
4.000 60. 0000
4.000 160. 0000
4.000 75. 0000
12. 000 75. 0000
4.000 75. 0000
4.000 30. 0000
3. 000 10. 0000
2.000 95. 0000
24.000 70. 0000

TOTAL AMI

7200.
320.
72.
315.
1000.
350.
30000.
200.
1750.
1000.
8000.
6000.
8000.
18000.
3000.
6000.
3000.
2200.
3000.
14000.
13600.
1200.
7500.
16800.
4000.
700.
510.
200.
36000.
348000.
200.
1230.
240.
640.
300.
900.
300.
120.
30.
190.
1680.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
9630 LI NE GUARD 1/0 7STRAND SI NG SUEACH
9632 PI N STEEL5" BODY1" THREAD6 1/2EACH
9633 PLATE POLE EYE FOR DOMNGUYS  EACH
9634 RACK ONE SPOCL INSUL CLEVIS  EACH
9635 ROD SCREW ANCHOR EACH
9644 WRE 1/0 AL BARE ( POPPY) LIN
9645 WRE 1/0 AL POLY (QUI NCE) LIN
9646 WRE 4 SOLI D CU BARE ( SD) LIN
9647 WRE 6 SOLI D CU BARE ( SD) LIN
9648 CABLE#500CU 15KV TAPE 220M L LIN
9649 WRE 4/0 MHD CU 7 STRAND POLY LIN
9650 CONDUI T 6" X 20" SCH 80 PVC LIN
9651 CONDUI T 3" X20' SCH 40 PVC LIN
9665 6'-8' CUT 12" SERVUI CE LIN
9666 8'-10" CUT 12" SERVI CE LIN
9667 10'-12' CUT 12" SERVI CE LIN
9668 12'-14' CUT 12" SERVI CE LIN
9685 12" CSP FOR DBI 16 EACH
9689 ANCHCR 10" DI A EACH
9690 ARM STREET LIGHT 1 1/4" X 6' EACH
9691 ARM STREET LI CGHT 2" X 18' EACH
9692 ARM 18" FI BERGLASS VERT MOUNT EACH
9693 ARMOR ROD 795 ACSR EACH
9694 ARRESTER BRACKET GROUND STRAP EACH
9695 ARRESTER ELBOW 10KV EACH
9696 ARRESTER 10KV 8.4 MCOV EACH
9697 BUSH | NSERT LOADBREAK 200 AMP EACH
9698 BUSS URD #10- 500 FOR FLUSH PEDEACH
9699 CABLE#2AL 15KV JT CONC 220 M LLIN
9700 CABLE#4/ OAL 15KV JKT CONC220M LI N
9701 CABLE#500CU ASKV TAPE 220 ML LIN
9702 CABLE 4 AL DUPLEX 600V TERRI ERLI N
9703 CABLE 4 AL TRI PLEX600V PERI W NLI N
9704 CABLE 4/0 AL UG3/ C 600V SWEETBLI N
9705 CABLE 4/0 ALUG 4/C600V (WF) LIN
9706 CAPACI TOR 100KVAR- 06. OKV EACH
9707 CAPACI TOR CONTROLLER EACH
9708 CAPACI TOR SENSCR EACH
9709 CLAMP HORI Z POST 1.5"-2.0" 7 EACH
9710 CLAMP SUSPEN 3/8" COPPERVELD EACH
9711 CLEVIS-Y BALL 30000 EACH

FT
FT
FT
FT
FT
FT
FT

TOTAL QUAN

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
100.
. 000
. 000
. 000
63.
. 000
42.

000

000
000

AVE U BID

. 0000
. 0000
. 0000
. 0000
. 0000
. 7500
. 9000
. 8000
. 8000
. 5000
. 7500
. 0000
. 0000
. 0000
. 0000
. 5000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

TOTAL AMI

10350.
4000.
3825.

225.
3750.

30800.
6600.
3850.

38500.
7425.

33800.
4900.

875.
3000.
2000.

33000.
2750.
2200.
6300.
1105.
1260.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T

9712
9713
9714
9715
9716
9717
9718
9719
9720
9721
9722
9723
9724
9725
9726
9727
9728
9729
9730
9731
9732
9733
9734
9735
9736
9737
9738
9739
9740
9741
9742
9743
9744
9745
9746
9747
9748
9749
9750
9751
9752

CONDUI T 2" CABLE SUPPORT 1#2AL EACH
CONDUI T 2" SERVI CE HEAD EACH

CONDUI T 2"X20" SCH 80 PVC LIN FT

CONDUI T 2"45ELL SCH 40PVC 24" EACH
CONDUI T 2"90ELL SCH 40 PVC 24" EACH

CONDUI T 3" FLEX PCLYETHYLENE LIN FT

CONDUI T 3" TO 5" CABLE SUPP #2EACH
CONDUI T 3" X 20" SCH 40 PVC FT

CONDUI T 3"90 ELL SCH 80 PVC24" EACH
CONDUI T 4" SERVI CE HEAD EACH

CONDUI T 4" X 20' SCH 80 PVC LINFT

CONDUI T 4"90 ELL SCH 80 PVC24" EACH

CONDUI T 5"X20" SCH 80 PVC LIN FT

CONDUI T 5" 45ELL SCH 80 PVC36" EACH
CONDUI T 5" 90ELL SCH 80 PVC36" EACH
CONDUI T 6" PVC TO 5" PVC REDUCEACH

CONDUI T 6"X20" SCH 80 PVC LIN FT

CONDUI T 6" 45ELL SCH 80PVC 36" EACH
CONDUI T 6" 90ELL SCH 80PVC 36" EACH
CONN END TERM 2 HOLE #1/0 AL EACH
CONN END TERM 2 HOLE 336 AL EACH
CONN END TERM 2 HOLE 4/0 AL EACH
CONN SERV- ENS ADAPTER 1/0 AL EACH
CONN SERV- ENS ADAPTER 336. 4 EACH
CONN SERV- ENS ADAPTER 397.5 EACH
CONN SERV- END ADAPTER 4.0 AL EACH
CONN SERVEN 4 ACSR (130009) EACH
CONN SERVEN 4 ACSR: 2 SOLID 2 EACH
CONTROL PHOTO 1000 WATT-130 VOEACH
CONTROL PHOTO 1000 WATT-130 VOEACH
CROSSARM DEADEND ASSEMB 3 OR 4EACH
CROSSARM 3 1/2"X4 1/2"X8" FI R EACH
CROSSARM 3- 3/ 4" X4- 3/ 4" X10' FI R EACH
CUTOUT LOADBREAK 14. 4KV100A16AEACH
DEADEND AUTO FLEX 8M&10M SHORTEACH
DEADEND AUTO 1/0 AL & 1/0 AC EACH

DEADEND AUTQOVATI C 336 AL EACH
DEADEND AUTQOVATIC 4 SOLID CU EACH
DEADEND BOLTED 397.5 ACSR EACH
DEADEND COVPRESS 397.5 ACSR Kl EACH

DEADEND COVPRESS 795 ACSR KI T EACH

TOTAL QUAN

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE

450
55
23

110.
110.
110.
330.

35.
165.
110.

40.
200.

40.
220.
220.
330.

50.
250.

U BID

. 0000
. 0000
. 0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

TOTAL AMI

2700.
55.
14260.
220.
660.
2200.
4290.
10500.
165.
220.
8400.
1000.
48880.
440.
2860.
1320.
56000.
500.
2200.
450.
600.
100.
1140.
245.
240.
630.
175.
350.
40.
460.
1650.
2400.
3240.
13160.
4275.
1125.
2700.
420.
9240.
2700.
10230.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T

9753
9754
9755
9756
9757
9758
9759
9760
9761
9762
9763
9764
9765
9766
9767
9768
9769
9770
9771
9772
9773
9774
9775
9776
9777
9778
9779
9780
9781
9782
9783
9784
9785
9786
9787
9788
9789
9790
9791
9792
9793

DEADEND PREFORMED 3/ 8 CW EACH
DEADEND 1/0 AL 7 STRAND POLY EACH
DEADEND 336 AL 19 STRAND PCLY EACH
DEADEND 4/0 AL 7 STRAND POLY EACH
ELBOW LOADBREAK CONN #2AL 20 EACH
ELBOW NON- LOADBREAK CON 5000CUEACH
FI XTURE FLOCDLI GHT 400 WwW EACH
FI XTURE ST LIGHT 175 WW TYPE EACH
FI XTURE ST LI GHT 400 WW ENCL EACH
FUSE LI NK FOR CUTQUTS 15 AMP EACH
FUSE LI NK FOR CUTQUTS 150 AMP EACH
FUSE LI NK FOR CUTQUTS 20 AMP EACH
FUSE LI NK FOR CUTQUTS 40 AMP EACH
FUSE LI NK FOCR CUTQUT 7 AWP EACH
FUSE LI NK FOR CUTQUTS 75 AMP EACH
GRI PS PREFORMVED GUY (10M EACH
GUARD BUSHI NG W TH STI NGER COVEACH
I NDI CAT FAULT #500CU 400A TRI PEACH
I NSULATOR GRAY PIN TYPE 13 KV EACH
I NSULATOR HCRI ZONTAL POST EACH
I NSUL SECONDARY RACK 101 GRAY EACH
I NSUL SECONDARY RACK 101 WHI TEEACH
I NSUL STRAI N EPOXY 15, 000 24" EACH
I NSUL SUSPENSION 10 7/8 X 5 3 EACH
I NSULATOR SUSPENSI ON 6" EACH
LAMP 400W W FROST FOR ST. LI GHEACH
LI NE GUARD 1/0 7STRAND DBL SU EACH
LI NE GUARDL/ 0 7STRAND SI NG SU EACH
LI NE GUARD397 ACSR/ AL SI NG SUPEACH
LI NK CONNECTI ON FOR POLE HANDSPAI R
LUG GROUND FOR TANSFORVERS EACH
MARKER BALL- RED ELEC EACH
MOULDI NG GROUND PLASTI C1/ 2" X8' EACH
MI' CLUSTER 12" 10KVA- 50KVA 2K EACH
PEDESTAL URD LARCE ( FLUSH) EACH
PIN PCLE 8" BCOLT SPACI NG 24" EACH
PI'N STEEL 5"BODY 1" THREAD61/ 2" EACH
PLATE POLE EYE FOR DOMNGUYS  EACH

PLUG CABLE SUPPORT EACH
PLUG REDUC TAP WVELL NONLOADBREEACH
POLE WOOD 30' CLASS 3 EACH

TOTAL QUAN

13.
23.

9

9

3
12.

2.

1.
23.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000
000
000

AVE U BID

70.
75.
210.
75.
550.
720.
610.
580.

0000
0000
0000
0000
0000
0000
0000
0000

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

0000
0000

TOTAL AMI

910.
1725.
1890.

675.
1650.
8640.
1220.

580.

16445.
100.
510.

60.
80.

200.

300.

195.
2875.
4400.
2610.

21735.

280.

780.
2800.

22560.

15890.

1125.

160.

280.
2660.
1300.

200.

47600.
135.
675.

10000.

140.

830.

945.
4510.
6600.
1700.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T
9794 POLE WOOD 40' CLASS 3 EACH
9795 POLE WOOD 45' CLASS 3 EACH
9796 POLE WOOD 50' CLASS 3 EACH
9797 POLE STEEL 80' CLASS H-1 EACH
9798 POTHEAD 2 AL 1/C 15KV 220 ML EACH
9799 POTHEAD 4/0 AL 1/C 15KV 220M LEACH
9800 POTHEAD 500CU 220M L 15KVTAPE EACH
9801 RACK SECONDARY 3 W RE EACH
9802 RACK SECONDARY 4 W RE EACH
9803 RACK 1 SPOOL | NSULATED CLEVI S EACH

9804
9805
9806
9807
9808
9809
9810
9811
9812
9813
9814
9815
9816
9817
9818
9819
9820
9821
9822
9823
9824
9825
9826
9827
9828
9829
9830
9831
9832
9833
9834

ROD GROUND CPRW.D 1/ 2" X10' SECTEACH
ROD SCREW ANCHOR EACH
ROLLER GUY 15/ 16" HOLE 2 1/ 2X3EACH
SHACKLE ANCHOR 30, 000# EACH
SUPPORT STATI C WRE W CHAI N LI EACH
SW TCH BLADE OPEN TYP14. 4 KV90EACH
SW TCH GROUP OPERATED | N- LI NE EACH
SW TCH PADMOUNT 4- WAY EACH
TUBI NG HEAT SHRI NK250- 500 600VEACH
TX 025KVA- 08. OKV- 120/ 240-OH  EACH
TX 025KVA- 14. OKV- 120/ 240-OH  EACH
TX 050KVA- 08. OKV- 120/ 240-OH  EACH
TX 050KVA- 14. OKV- 120/ 240-OH  EACH
TXP 0150KVA- 13. 8KV- 120/ 208 EACH

W RE GUY 10M LIN
WRE SCLID 6 CU COVERED (SD) LIN
WRE 1/0 AL BARE ( POPPY) LIN
WRE 1/0 AL PCLY (QUI NCE) LIN
WRE 12 CU THHN STR 600V BLACKLI N

W RE 12CU THHN STR 600V WHI TE LI N
WRE 3/8 CWSTATIC LIN
W RE 336.4 AL PCLY ANONA LIN
W RE 397.5 ACSR BARE (IBIS) LIN

W RE 397.5 AL BARE ( CANNA) LIN
WRE 4 MHD SCLID CU POLY LIN
WRE 4 SCLID CU BARE (SD) LIN
WRE 4/0 AL PCLY (CLI VE) LIN
WRE 4/0 MHD CU 7 STRAND PCLY LIN
WRE 6 SCLID CU BARE (SD) LIN
W RE 795 ACSR BARE ( DRAKE) LIN

W RE 500CU UG 600V ( EMORY) LIN

TOTAL QUAN

B ONE
AONONNRF WS

= (2]
WO A~O

[EnY
N
o

[EnY
RPRWONWRFROOWN

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1325.
. 000
1166.
1826.

605.

605.
5340.

452.
20770.

355.
. 000

732.

773.

960.

735.
15480.

900.

000

000
000
000
000
000
000
000
000

000
000
000
000
000
000

AVE U BID

1800.
1900.
2000.
8250.
550.
550.

Ay
[l ]

DWORROPWWNNOOOO

A

0000
0000
0000
0000
0000
0000

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 2000
. 8000
. 9000

7000
7000
5000
0000
5000
5000
0500
8000
0500
2000
8000

. 7500
. 0000

TOTAL AMI

12600.
5700.
2000.
140250.
14850.
3300.
6600.
480.
240.
1980.
5760.
810.
650.
4200.
1445.
1500.
47000.
8300.
330.
3300.
14400.
6000.
2200.
8250.
13250.
108.
932.
1643.
423.
423.
13350.
904.
72695.
1242.
26.
585.
811.
4032.
588.
58050.

16200.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

9835
9836
9837
9839
9840
9841
9842
9843
9844
9845
9846
9847
9848
9849
9850
9852
9853
9857
9858
9859
9877
9878
9879
9880
9881
9882
9883
9884
9885
9886
9887
9888
9889
9890
9891
9895
9910
9911
9912
9914
9915

ARM CANTI LEVER 60"

ARM CANTI LEVER 72"
ARMOR ROD 397.5 ACSR
BOLT OVAL EYE 5/8" X 18"
C- HOOK 30000#

CLAMP SUSP 25000# 397.5 ACSR

POLE WOOD 80" CLASS 1

SOCKET- EYE 25000# #397 ACSR

SUPPCORT STATI C W RE

UNI'T

REM STCORE, & RESET BRI DGE SI GNSEACH

REM DRAI NAGE STRUCTURES

PREP OF CONC PAVE FCR OVERLAY

REMOVAL OF MED CROSSOVER
MEDI AN CROSSOVER
TEMPORARY RAMP

DRAI N LAYER/ BOND- BREAK M X
M LLI NG & TEXTURI NG ( PCCP)

STEEL GAS Pl PE W EPOXY COAT- 6"
STEEL PI PE CASTI NG VENTS- 2"

ANCDES

DUCTBANK 65 KV
DUCTBANK 12.5 KV
MANHCLE 13 X 13 X 8 -
VAULT 12.5 KV

Pl ER FOUNDATI ON
STEEL ENCASE PI PE- 16" ( MOD)
DUCTBANK RI SER 69 KV
DUCTBANK RI SER 12.5 KV

10' -12' CUT 8" SEVER

12' -14' CUT 8" SEVER

14' -16' CUT 8" SEVER

16' -18" CUT 8" SEVER
STEEL ENCASEMENT Pl PE 42"
CUT & PLUG 8"

ADJUST MANHOLE FRAME TO GRADE

W NTER KI NG HAWIHORN

STEEL ENCASEMENT PI PE - 60"
D.1. RESTRAINED JO NT - 16"
D. 1. RESTRAI NED JO NT TEE-16"
FLUSHI NG & TESTI NG

SEWER PI PE - 36"

69 KV

EACH
LIN FT
LP SUM
LP SUM
LP SUM
TON
TON
LIN FT
EACH
EACH
LIN FT
LIN FT
EACH
EACH
LIN FT

TOTAL QUAN AVE U BID
2. 000 360. 0000
1. 000 380. 0000
6. 000 85. 0000
3. 000 12. 0000
6. 000 14. 0000
6. 000 50. 0000
1. 000 5500. 0000
6. 000 15. 0000
1. 000 85. 0000
2. 000 54395. 0000

30. 000 500. 0000
21400. 000 2.0000
1. 000 6700. 0000
3. 000 20000. 0000
20. 000 19555. 0000
7808. 000 37. 0000
17. 000 75. 0000
1980. 000 19. 4500
4.000 358. 0000
2. 000 316. 0000
310. 000 86. 5000
420. 000 9. 4000
1. 000 28387. 0000
2.000 1400. 0000
36. 000 1000. 0000
110. 000 315. 0000
2.000 1900. 0000
2.000 200. 0000
359. 000 52. 0000
237.000 66. 0000
229. 000 71. 0000
367. 000 88. 0000
205. 000 237. 0000
3. 000 55. 0000
5. 000 250. 0000
84. 000 240. 0000
172. 000 860. 0000
5. 000 220. 0000
1. 000 1800. 0000
1. 000 1000. 0000
505. 580 430. 0000

TOTAL AMI

720.
380.

217390.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
9917 CHAI N LI NK FENCE - 5' LIN FT
9933 CURB AND GQUTTER LIN FT
9934 GROUND ROD EACH
9935 TELEPHONE COVMUNI CATI ON LI NE EACH
9936 STREET LI GHT BASES EACH
9937 U CHANNEL PCSTS 10 LIN FT
9974 CONCRETE SLURRY CU YD
9976 SPECI AL DI TCHI NG LIN FT
9993 ROADBED REI NFORCEMENT SQ YD
9994 FURNI SH & | NSTALL FI ELD OFFI CELP SUM

TOTAL QUAN

202.
1550.
2
1.
9.
120.
550.
1700.
123650.
1

000
000
000
000
000
000
000
000
000
000

AVE U BID

12. 3500
11. 7500

5. 2500
125. 0000
525. 0000
10. 0000
75. 0000
10. 0000
4.1500
75000. 0000

TOTAL AMI

2494.
18212.
10.
125.
4725.
1200.
41250.
17000.
513147.
75000.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
D G A BASE M TON
CRUSHED STONE BASE M TON
STABI LI ZED AGGREGATE BASE M TON
CEMENT STABI LI ZED ROADBED SQ M
LI ME MOD ROADBED SQ M
LI ME STABI LI ZED ROADBED SQ M
LI ME M TON
DRAI NAGE BLANKET- TYPE | -UNTR M TON
DRAI NAGE BLANKET- TYPE 11 -ASPH M TON
TRAFFI C BOUND BASE M TON
DRAI NAGE BLANKET- EMBANKMENT  CU M
CRUSHED AGCREGATE SI ZE NO 3 M TON
CRUSHED AGCGREGATE SI ZE NO 57 M TON

AGGREGATE FOR MAI LBOX TURNOUTSM TON
CRUSHED AGCREGATE SI ZE NO 2 M TON

ASPHALT SEAL AGGREGATE M TON
SAM M TON
SAM COVER AGGREGATE M TON
ASPHALT BASE CLASS | PGr0-22 M TON

ASPHALT BASE CLASS | PG64-22 M TON
ASPHALT BINDER CL |1-0 PGr0-22 M TON
ASPH BI NDER CL |-0 PGr6-22W ERM TON
ASPHALT BINDER CL | -0 PG64-22 M TON
ASPHALT BASE CLASS CK PG64-22 M TON
ASPHALT BASE CLASS CK PGr0-22 M TON
ASPH BASE CL CK PG76-22W 50%ERM TON
ASPHALT BASE CLASS Cl PG64-22 M TON
ASPHALT BASE CLASS CI PGr0-22 M TON
ASPH BASE CL CI PG76-22W 50%ERM TON
ASPHALT SURFACE CL | -0 PGr0-22M TON
ASPH SURF CL -0 PG/6-22Ws0%E=RM TON
ASPHALT SURFACE CL | -0 PG54-22M TON
ASPH SURF CL |-20/30 PG64-22 M TON
ASPH SURF CL |-40/20 PG64-22 M TON
ASPH SURF CL |-40/20 PGr0-22 M TON
ASPH SURF CL |-40/20 PGr6-22ERM TON
ASPH SURF CL |-20/30 PGr0-22 M TON
ASPH SURF CL |-20/30 PGr6-22ERM TON
LEVELI NG AND VEDG NG PG64-22 M TON
ASPH SURF CL N PG76-22 W 50%ERM TON
ASPHALT SURF CL AK/B PG70-22 M TON

TOTAL QUAN

927797.
158401.
73300.
112662.
28143.
85736.
2377.
1318.
254528.
7502.
4401.
17271.
4309.
3752.
13855.
7269.
363.
3443.
24939.
397201.
2084.
37958.
150586.
51468.
19007.
61845.
166308.
70836.
23758.
2494.
8931.
758537.
277151.
36403.
50491.
14637.
16478.
29715.
364931.
10589.
29707.

020
640
000
000
000
500
800
000
000
730
000
500
470
000
700
510
000
000
400
560
200
450
580
300
960
000
000
000
000
690
000
040
310
700
000
000
000
000
820
000
000

AVE

16

16.

U BID

L1211
6122
. 0100
. 8456
. 3300
. 0401
. 9324
. 5000
. 7280
.9134
. 6190
. 4267
. 7577
. 3017
. 5547
. 2058
. 0070
. 8363
. 8975
. 7278
. 7908
. 3559
. 4000
. 5253
. 8632
. 0041
. 8704
. 5574
. 9640
. 5104
. 5147
.9018
. 9872
. 5169
. 2352
. 6450
. 2667
. 9006
. 2029
. 6125
. 8755

TOTAL AMI

14957076.
2631401.
733.
207926.
65573.
174910.
211463.
12521.
6293974.
156907.
121551.
249171.
128239.
57412.
381790.
321354.
54452.
30423.
1094778.
15779956.
93353.
1683680.
5782531.
1931362.
814741.
2906971.
6131845.
2943759.
830675.
121018.
442216.
28749893.
10528196.
1402156.
1930535.
638831.
663515.
1304506.
13576515.
482991.
1392530.



AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

#B | TEM | TEM DESCRI PTI ON UNI'T TOTAL QUAN AVE U BID TOTAL AMI
3 M 241 ASPH SURF CL AK/ B PG76-22 WERM TON 25694. 000 51.1140 1313323.58
8 M 242 ASPHALT SURF CL AK/ A PG70-22 M TON 24085. 100 43.3900 1045052.59

10 M 243 ASPH SURF CL AK/ A PGr6-22 W ERM TON 35163. 000 50. 8050 1786455. 25
4 M 244 ASPHALT SURF CL AK/ A PG54-22 M TON 12494. 000 43. 8005 547243. 07
13 M 245 ASPHALT SURF CL AK/ B PG64-22 M TON 30330. 300 37.5548 1139048. 78
45 M 246 ASPHALT SURF CL AK/'S PG64-22 M TON  112939. 400 39. 4389 4454201. 10
4 M 260 ASPH SURF CL N-30 PG76-22 WERM TON 22495. 000 47.3048 1064122.50
2 M 261 ASPH SURF CL N-30 PG 76-22 M TON 9805. 000 50. 6696  496815. 00
179 M 263 ASPHALT M X FOR PAVEMENT WEDGEM TON  126078. 480 37.9869 4789329. 48
67 M 291 EMULSI FI ED ASPHALT RS- 2 M TON 762. 250 404. 3648 308227. 10
32 M 296 CUTBACK ASPHALT EMJL PRIMER L M TON 487. 730 366. 3218 178666. 15
16 M 356 Bl TUM NOUS MATERI AL FOR TACK M TON 34. 980 373.9766 13081. 70
9 M 358 ASPHALT CURI NG SEAL M TON 541. 750 313. 6409 169914. 94
1 M 374 ASPH SURF SAND TY Il PG 64-22 M TON 2420. 000 47.1100 114006. 20
5 M 439 ENTRANCE PI PE-300 WM VETER 40. 400 93. 3911 3773.00
47 M 440 ENTRANCE PI PE-375 MM VETER 2132. 150 80. 9031 172497. 54
30 M 441 ENTRANCE PI PE-450 W VETER 934. 640 93. 1640 87074.76
13 M 443 ENTRANCE PI PE-600 MM VETER 280. 680 115. 0935 32304. 44
2 M 445 ENTRANCE PI PE- 750 WM VETER 20. 700 144. 0580 2982. 00
8 M 450 ENTRANCE PI PE-375 WM EQUI V VETER 263. 730 113. 7664 30003. 60
2 M 451 ENTRANCE PI PE-450 WM EQUI V VETER 79. 000 85. 1899 6730. 00
8 M 460 CULVERT PI PE-300 MM VETER 295. 000 106. 6773 31469. 80
24 M 461 CULVERT PI PE-375 WM VETER 4988. 620 107. 1010 534286. 12
69 M 462 CULVERT PI PE-450 W VETER 6841. 150 151. 4661 1036202. 32
1 M 463 CULVERT Pl PE-525 MM VETER 8. 000 136. 0000 1088. 00
44 M 464 CULVERT PI PE-600 MM VETER 2259. 150 165. 3495 373549. 33
1 M 465 CULVERT Pl PE-675 MM VETER 19. 600 140. 0000 2744.00
21 M 466 CULVERT PI PE-750 WM VETER 1146. 260 167. 0391 191470. 20
24 M 468 CULVERT PI PE-900 WM VETER 1709. 260 216.9674  370853.74
11 M 469 CULVERT Pl PE-1050 MM VETER 763. 150 270. 2119 206212. 20
12 M 470 CULVERT PI PE-1200 MM VETER 483. 090 303. 9827 146851. 02
7 M 471 CULVERT Pl PE-1350 WM VETER 600. 000 384. 2069 230524. 15
3 M 472 CULVERT PI PE-1500 WM VETER 286. 600 413. 8202 118600. 86
3 M 473 CULVERT PI PE-1650 WM VETER 140. 600 622.2119 87483. 00
1 M 474 CULVERT PI PE-1800 MM VETER 16. 800 600. 0000 10080. 00
1 M 478 CULVERT Pl PE-2400 MM VETER 11. 600 1740. 0000 20184. 00
1 M 490 CULVERT PI PE-375 MM EQUI V VETER 1. 000 250. 0000 250. 00
7 M 491 CULVERT PI PE-450 MM EQUI V VETER 127. 490 176. 4953 22501. 39
3 M 492 CULVERT Pl PE-600 MM EQUI V VETER 176. 600 263. 7693 46581. 65
2 M 494 CULVERT Pl PE-750 MM EQUI V VETER 40. 000 198. 9000 7956. 00
3 M 496 CULVERT PI PE-900 MM EQUI V VETER 87.200 297. 1445 25911. 00
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M 498
M 500
M 502
M 503
M 507
M 520
M 521
M 522
M 524
M 526
M 528
M 529
M 531
M 551
M 552
M 554
M 556
M 560
M 561
M 980
M 981
M 982
M 984
M 999
MLOOO
MLOO1
MLOO2
MLO10
MLO11
MLO12
MLO20
MLO21
MLO22
MLO24
MLO26
MLO28
MLO29
MLO32
MLO51
MLO52

AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
CULVERT PI PE-1050 MM EQUI V VETER
CULVERT PI PE-1350 MM EQUI V VETER
CULVERT PI PE-1650 MM EQUI V VETER
CULVERT PI PE-1800 MM EQUI V VETER
CULVERT PI PE-2250 MM EQUI V VETER
STCRM SEVER PI PE- 300 MM VETER
STCRM SEVER PI PE- 375 MM VETER
STORM SEVER PI PE- 450 MM VETER
STCRM SEVER PI PE- 600 MM VETER
STORM SEWER PI PE- 750 MM VETER
STCRM SEVER PI PE- 900 MM VETER
STORM SEVER PI PE- 1050 MM VETER
STORM SEVER PI PE- 1350 MM VETER
STCRM SEVER PI PE- 375 MM EQUI V METER
STCRM SEVER PI PE-450 MM EQUI V METER
STCRM SEVER PI PE- 600 MM EQUI V METER
STCRM SEVER PI PE- 750 MM EQUI V METER
STCRM SEVER PI PE-1200 MM EQUI VMETER
STCRM SEVER PI PE- 1350 MM EQUI VMETER
SLOTTED DRAIN Pl PE-300 MM VETER
SLOTTED DRAIN Pl PE-375 MM VETER
SLOTTED DRAIN Pl PE-450 MM VETER
SLOTTED DRAIN Pl PE- 600 MM VETER
FI' N DRAI N VETER
PERFCRATED PI PE- 100 MM VETER
PERFCRATED PI PE- 150 MM VETER
PERFCRATED PI PE- 200 MM VETER
NON- PERFORATED PI PE- 100 MM VETER
NON- PERFORATED PI PE- 150 MM VETER
NON- PERFORATED PI PE- 200 MM VETER
PERF Pl PE HEADWALL TY 1-100 MVEACH
PERF Pl PE HEADWALL TY 1-150 MVEACH
PERF Pl PE HEADWALL TY 1-200 MVEACH
PERF Pl PE HEADWALL TY 2-100 MVEACH
PERF Pl PE HEADWALL TY 2-200 MVEACH
PERF Pl PE HEADWALL TY 3-100 MVEACH
PERF Pl PE HEADWALL TY 3-150 MVEACH
PERF Pl PE HEADWALL TY 4-100 MVEACH
SEWER PI PE- 150 MM VETER
SEWER PI PE- 200 MM VETER
SEWER PI PE- 450 MM VETER

MLO56

TOTAL QUAN

. 100
. 000
. 200
. 000
. 000
. 700
. 240
. 850
. 200
. 000
. 000
. 700
. 200
. 500
. 000
. 500
. 000
. 500
. 900
. 000
. 700
. 000
. 000
. 000
. 300
. 200
. 400
. 800
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 800
. 600

AVE U BID

433.
330.
902.
475.
2175.
125.
102.
117.
175.
233.
186.
220.
420.
175.
234.
210.
250.
722.
483.
237.
214.
301.

2179
0000
0000
0000
0000
4999
0746
9083
0640
2174
1860
0000
5780
0000
5333
0000
0000
0000
5565
0403
3767
0000

. 0000
. 2500
. 2649
. 4543
. 6948
. 4004
. 3249
. 1502
. 1282
. 5000
. 0000
. 7011
. 6667
. 3073
. 0526
. 8892
. 7631

4548
6544

TOTAL AMI

15205.
8910.
11004.
7125.
30450.
31337.
797328.
962939.
813382.
213393.
45615.
26114.
63591.
2187.
14072.
8085.
5250.
117325.
71518.
111646.
105623.
42140.
100890.
325000.
2925517.
591853.
21198.
520572.
18763.
221236.
137785.
1935.
2920.
127737.
14900.
281416.
7430.
62392.
29624.
24659.
23051.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

MLO61
MLO63
MLO65
MLO67
MLO69
MLO71
MLO73
MLO75
MLO81
MLO90
MLO91
MLO93
MLO95
MLO97
MLO99
ML103
ML310
ML312
ML314
ML370
ML371
ML375
ML390
ML391
ML393
ML394
ML395
ML396
ML397
ML410
ML411
ML413
ML414
ML432
ML433
ML434
ML440
ML441
ML450
ML451
ML452

STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL

DUCTI LE
DUCTI LE
DUCTI LE
DUCTI LE
DUCTI LE
DUCTI LE
DUCTI LE

ENCASEMENT
ENCASEMENT
ENCASEMENT
ENCASEMENT
ENCASEMENT
ENCASEMENT
ENCASEMENT
ENCASEMENT
ENCASEMENT

REMOVI NG PI PE
REMOVI NG AND RELAYI NG PI PE
PLUGGE NG PI PE

VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL
VETAL

END
END
END
END
END
END
END
END
END
END
END
END
END
END

SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON
SECTI ON

SLOPED BOX QUTLET
SLOPED BOX QUTLET
SLOPED BOX QUTLET
SLCOPED BOX | NLET- QUTLET TYPE 1EACH
SLCOPED BOX | NLET- QUTLET TYPE 2EACH
I NLET- QUTLET- 450 MM EACH
I NLET- QUTLET- 600 MM EACH
I NLET- QUTLET- 750 MM EACH

S&F

Pl PE- 100
Pl PE- 150
Pl PE- 200
Pl PE- 250
Pl PE- 300
Pl PE- 350
Pl PE- 400
Pl PE- 450
Pl PE- 600

| RON PI PE-75 MM
| RON PI PE-100
I RON PI PE- 150
I RON PI PE- 200
I RON PI PE- 250
I RON PI PE- 300
I RON PI PE- 400

Y
Y
Y
%Y
%Y
W

TY 1-375
TY 1-450
TY 1-900
TY 3-375
TY 3-450
TY 3-600
TY 3-750
TY 3-900

UNI'T

VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
EACH
MM EACH
MM EACH
MM EACH
MM EACH
MM EACH
MM EACH
MM EACH
MM EACH

$22388%88¢%

TY 3-1050 MVEACH
TY 3-1200 MVEACH

TY 4-375
TY 4-450
TY 4-600
TY 4-750
TY 1-375
TY 1-450
TY 1-600

MM EACH
MM EACH
MM EACH
MM EACH
MM EACH
MM EACH
MM EACH

TOTAL QUAN

142.
250.
55.
143.
548.
239.
. 300
. 000
. 500
. 000
. 800
. 800
. 360
. 200
. 100
. 810
. 700
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

=
NOROOADRNODN

N w Ol
g~ ©

000
000
000
600
350
900

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

137.
192.
300.
194.
281.
212.
236.
210.
322.
66.
95.
103.
165.
137.
124.
239.
32.
370.
222.
718.
1077.
3200.
514.
674.
783.
1867.
3228.
4150.
3608.
585.
600.
675.
1500.
1282.
1728.
1825.
15009.
1925.
1828.
2288.
2530.

6479
2120
0000
6309
6438
8637
6071
0000
2475
5000
6623
0071
9057
7410
6556
0262
4663
1333
7288
1818
6471
0000
7222
3571
3824
5000
9474
0000
3333
7143
0000
0000
0000
1875
1250
0000
3750
0000
5593
6486
8000

TOTAL AMI

19546.
48053.
16500.
27949.
154439.
51066.
60642.
10500.
147106.
532.
11556.
197444.
187035.
28402.
127784.
661101.
100733.
5552.
13141.
7900.
18320.
3200.
9265.
23602.
13317.
29880.
61350.
16600.
21650.
4100.
600.
4050.
6000.
20515.
27650.
7300.
12075.
3850.
107885.
84680.
63270.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON

ML453
ML455
ML456
ML459
ML480
ML487
ML490
ML493
ML496
ML499
ML502
ML505
ML508
ML511
ML514
ML517
ML518
ML523
ML529
ML538
ML544
ML547
ML550
ML559
ML568
ML577
ML581
ML584
ML585
ML586
ML587
ML589
ML614
ML615
ML616
ML630
ML633
ML634
ML641
ML642
ML643

UNI'T

S & F BOX | NLET- QUTLET-900 MM EACH

CURB BOX | NLET TYPE A TRAPPED EACH
CURB BOX | NLET TYPE A EACH
CURB BOX | NLET TYPE A MCDI FI EDEACH
CURB BOX | NLET TYPE B EACH
CURB BOX | NLET TYPE F EACH
DROP BOX | NLET TYPE 1 EACH
DROP BOX | NLET TYPE 2 EACH
DROP BOX | NLET TYPE 3 EACH
DROP BOX | NLET TYPE 4 EACH
DROP BOX | NLET TYPE 5A EACH
DROP BOX | NLET TYPE 5B EACH
DROP BOX | NLET TYPE 5C EACH
DROP BOX | NLET TYPE 5D EACH
DROP BOX | NLET TYPE 5E EACH
DROP BOX | NLET TYPE 5F EACH
DROP BOX | NLET TYPE 5F MCD EACH
DROP BOX | NLET TYPE 6B EACH
DROP BOX | NLET TYPE 6D EACH
DROP BOX | NLET TYPE 7 EACH
DROP BOX | NLET TYPE 11 EACH
DROP BOX | NLET TYPE 12 VETER
DROP BOX | NLET TYPE 12A VETER
DROP BOX | NLET TYPE 13G EACH
DROP BOX | NLET TYPE 13S EACH
DROP BOX | NLET TYPE 14 EACH
DROP BOX | NLET TYPE 16G EACH
CAPPI NG DROP BOX | NLET EACH
REMOVI NG DRCP BOX | NLET EACH
DROP BOX | NLET TYPE 16GT EACH
DROP BOX | NLET TYPE 16S EACH
DROP BOX | NLET TYPE 16ST EACH

CONC MED BAR BOX INL TY 350A2 EACH
CONC MED BAR BOX INL TY 350B2 EACH
CONC MED BAR BOX INL TY 350B1 EACH

REMOVI NG MEDI AN BOX | NLET EACH
RECONSTRUCT MEDI AN BOX | NLET EACH
CAPPI NG CURB BOX | NLET EACH
JUNCTI ON BOX- 375 WM EACH
JUNCTI ON BOX- 450 WM EACH
JUNCTI ON BOX- 600 WM EACH

TOTAL QUAN

25.
1.
319.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
104.
149.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000

140
380

AVE U BID

2744.
4600.
2578.
3075.
2891.
1600.
2700.
2481.
2116.
2225.
2743.
2265.
2316.
2356.
2415.
2297.
1600.
2000.
2500.
5266.
1456.

317.

509.
1749.
2425.
2232.
1814.

698.

527.
2934.
2550.
3504.
5197.
4958.
4367.

220.
1992.

420.
1026.
1244.
1387.

0000
0000
9812
0000
2000
0000
0000
5000
2097
0000
8462
6604
6667
6667
0000
0833
0000
0000
0000
6667
0767
5533
1880
9605
3846
7500
8077
6667
4505
0000
0000
0000
5000
1408
2241
0000
4603
0000
7857
1667
1429

TOTAL AMI

68600.
4600.
822695.
18450.
72280.
3200.
423900.
24815.
131205.
8900.
35670.
120080.
111200.
28280.
4830.
27565.
3200.
2000.
5000.
31600.
106293.
33070.
76062.
132997.
31530.
17862.
94370.
8384.
58547.
8802.
5100.
7008.
10395.
510688.
126649.
7920.
251050.
840.
28750.
18662.
9710.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T
ML644 JUNCTI ON BOX- 750 MM EACH
ML645 JUNCTI ON BOX- 900 MM EACH
ML647 JUNCTI ON BOX-1200 MM EACH
ML648 JUNCTI ON BOX- 1350 MM EACH
ML649 JUNCTI ON BOX- 1500 MM EACH
ML650 JUNCTI ON BOX EACH
ML651 JUNCTI ON BOX- MODI FI ED EACH
ML653 JUNCTI ON BOX- SPECI AL EACH
ML655 REMOVI NG JUNCTI ON BOX EACH
ML660 SPRI NG BOX | NLET TYPE A EACH
ML670 SPRI NG BOX | NLET TYPE B EACH
ML690 FLUME | NLET TYPE 1 EACH
ML691 FLUME | NLET TYPE 2 EACH
ML705 REMOVE CURB & GUTTER BOX | NLETEACH
ML706 REMOVI NG CATCH BASI N EACH
ML708 RECONSTRUCTI NG CATCH BASI N EACH
ML709 ADJUSTI NG CATCH BASI N EACH
ML710 FILLI NG & CAPPI NG CATCH BASI N EACH
ML718 REMOVI NG | NLET EACH
ML719 ADJUSTI NG | NLET EACH
ML720 RECONSTRUCT EXI STI NG | NLET EACH
ML726 SAFETY BOX | NLET-450 MM SDB-1 EACH
ML740 CORED HOLE DRNG BOX CON-100 MVEACH
ML741 CORED HOLE DRNG BOX CON- 150 MVEACH
ML742 CORED HOLE DRNG BOX CON-200 MVEACH
ML756 MANHOLE TYPE A EACH
ML761 MANHOLE TYPE B EACH
ML762 MANHOLE TYPE B MODI FI ED EACH
ML767 MANHOLE TYPE C EACH
ML768 MANHOLE TYPE C MODI FI ED EACH
ML782 NMANHOLE- TRAPPED EACH
ML785 CAPPI NG MANHCLE EACH
ML786 FI LLI NG AND CAPPI NG VANHOLE  EACH
ML787 REMOVI NG MANHCLE EACH
ML789 RECONSTRUCTI NG MANHCLE EACH
ML791 ADJUST MANHOLE FRAME TO GRADE EACH
ML792 ADJUSTI NG MANHOLE EACH
ML799 SANI TARY SEVWER NMANHCLE EACH
ML810 STANDARD CURB AND GUTTER VETER
ML812 REMOVI NG CURB AND GUTTER VETER
ML820 LI P CURB AND GUTTER VETER

TOTAL QUAN

w

=N

N

o w
PNORANOWRAROOORLRNNREPAWRRFROS

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
25015.

262.

211.

080
200
000

AVE U BID

1179.
1808.
2260.
4000.
4000.
1785.
2100.
4900.

395.
2350.
1500.
3607.
3172.

814.

420.
1500.

339.

321.

442.
1523.
1000.
1500.

194.

252.

733.
2280.
2947.
3800.
5857.
6500.

3750
0000
0000
0000
0000
2941
0000
0000
5000
0000
0000
9667
1893
0000
0000
0000
0000
4286
7941
1561
0000
0000
8198
1875
3333
6824
3333
0000
5000
0000
6000

. 0000
. 0000

7000
4211

. 9070
. 7333
. 5349
. 2415
. 4874
. 1232

TOTAL AMI

4717. 50
9040. 00
2260. 00
4000. 00
12000. 00
60700. 00
2100. 00
4900. 00
791. 00
4700. 00
1500. 00
21647. 80
88821. 30
8140. 00
1680. 00
4500. 00
8475. 00
2250. 00
15055. 00
134037. 74
2000. 00
1500. 00
43250. 00
32280. 00
2200. 00
38771. 60
17684. 00
3800. 00
46860. 00
13000. 00
8788. 80
840. 00
4500. 00
2288. 50
20490. 00
13025. 00
9652. 00
69382. 00
1031660. 11
5634. 00
16906. 00
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T

ML821 LI P CURB AND GUTTER MODI FI ED METER
ML825 | SLAND CURB AND GUTTER VETER
ML830 STANDARD | NTEGRAL CURB VETER
ML831 STANDARD | NTEGRAL CURB MOD VETER
ML845 | SLAND | NTEGRAL CURB VETER
ML875 STANDARD HEADER CURB VETER
ML880 BARRI ER HEADER CURB VETER
ML890 | SLAND HEADER CURB TYPE 1 VETER
ML891 | SLAND HEADER CURB TYPE 2 VETER
ML897 ASPHALT WEDGE CURB VETER
ML902 REMOVI NG | NTEGRAL CURB VETER
ML904 REMOVI NG CURB VETER
ML915 STD BARRI ER MEDI AN TYPE 1 SQ M

ML917 STD BARRI ER MEDI AN TYPE 2 SQ M

ML919 STD BARRI ER MEDI AN TYPE 3 SQ M

ML937 MOUNTABLE MEDI AN TYPE 2 SQ M

ML941 MOUNTABLE MEDI AN TYPE 4 SQ M

ML951 CONC MEDI AN BARRI ER TYPE 150C2METER
ML958 CONC MEDI AN BARRI ER TYPE 150B1MVETER
ML982 DELI NEATOR FCR GUARDRAI L- WHI TEEACH

ML983 DELI NEATOR FCR GUARDRL- YELLOW EACH

ML984 DELI NEATOR FCR BARRI ER-WHI TE EACH

ML985 DELI NEATOR FCR BARRI ER- YELLOW EACH

ML987 TEMP CONC MED BARR TY 230K VETER
ML991 TEMP CONC MED BARRI ER TY 230M METER
ML992 TEMP CONC MED BAR TY 230M | NSTVMETER
ML993 REM TEMP CONC MED BAR TY 230M METER
ML997 CONC BARRI ER TYPE 300L TEMP  METER
M2001 CURB TO BARRI ER WALL TRANS EACH

M2006 REMOVI NG CONCRETE MEDI AN VETER
M2O07 REMOVI NG CONCRETE MEDI AN SQ M

M2O09 REMOVI NG BI T CONCRETE MEDIAN SQ M

M2012 BARRI CADE- TYPE | EACH

M2013 BARRI CADE- TYPE |1 EACH

M2014 BARRI CADE- TYPE 111 EACH

M2016 REMOVI NG CONCRETE | SLAND SQ M

M2063 PCC BASE-200 MM SQ M

M2064 PCC BASE- 225 MM SQ M

M2065 PCC BASE- 250 MM SQ M

M2069 PCC PAVEMENT-250 MM NON-

MRO71

REI NF SQ M
PCC PAVEMENT-275 MM NON- REI NF SQ M

TOTAL QUAN

41767.
5288.
3506.

143.
54.
802.
31.
200.
483.
8850.
80.
505.
14.
31.
108.
27.
127.
14.
110.
53.
36.
638.
1976.
51.
1152.

. 740

. 000

. 000

. 000

. 000

. 970

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 400

. 000

000
360
200
700
510
180
720
980
510
820
000
550
000
600
100
800
800
000
000
000
000
000
000
000
000

AVE U BID

. 7305
. 8396
. 6888
. 0000
. 1528
. 7006
. 2976
. 2008
. 6858
. 6473
. 0000
. 9123
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 9038
. 9500
. 9858
. 2917
. 0000
. 5278
. 0790
. 0000
. 4900
. 6667
. 0000
. 1465
. 0496
. 0000
. 0000
. 3392
. 0000
. 6577
. 2500
. 0000
. 6064
. 0000

TOTAL AMI

2077093.
173667.
76045.
4742.
4205.
46286.
4957.
12903.
19672.
165043.
5200.
9055.
2100.
1580.
8648.
1668.
15336.
2968.
17600.
471.
286.
4456.
14408.
11475.
123872.
225943.
5400.
6532.
25780.
4400.
11447.
12189.
520.
1000.
112861.
2700.
158892.
267124.
34920.
1575220.
93660.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
M2073 PCC PAVEMENT-225 MM NON- REI NF SQ M
M2O75 PCC PAVEMENT-150 MM NON- REI NF SQ M
M2078 PCC PAVE- 150 MM NON- REI NF SHLDSQ M
M2081 PCC PAVE-200 MM NON- REI NF SHLDSQ M
M2084 PCC PAVEMENT-200 MM NON- REI NF SQ M
M2091 REMOVI NG PAVEMENT SQ M
M2099 CEM CONC ENT PAVEMENT-150 MM SQ M
M2101 CEM CONC ENT PAVEMENT-200 MM SQ M
M2107 BREAKI NG AND SEATI NG PAVEMENT SQ M
M2110 PARTI AL DEPTH PATCH NG CU M
M2157 PAVED DI TCH TYPE 1 SQ M
M2158 PAVED DI TCH TYPE 2 SQ M
M2165 REMOVI NG PAVED DI TCH SQ M
M2187 SI TE PREPARATI ON EACH
M2200 ROADWAY EXCAVATI ON CU M
M2203 STRUCTURE EXCAV- UNCLASSIFIED CU M
M2204 SPECI AL EXCAVATI ON CUu M
M2210 BORROW EXCAVATI ON CUu M
M2220 FLOMBLE FI LL CUu M
M2223 ROADWAY FI LL- GRANULAR EMB CUu M
M2226 EARTHWORK LP SU
M2230 EMBANKMENT | N PLACE CU M
M2231 STRUCTURE GRANULAR BACKFI LL CUu M
M2235 BACKFI LLI NG UNDERCUT CU M
M2236 DI TCH NG KM
M2237 DI TCH NG VETER
M2241 RESHAPI NG AND COVPACTI NG VETER
M2242 WATER CU M
M2255 REMOVI NG FENCE VETER
M2256 REMOVI NG AND RESETTI NG FENCE METER
M2259 R/ W FENCE- TEMPORARY VETER
M2261 R/ W FENCE- WOVEN W RE VETER
M2262 R/ W FENCE- WOVEN W RE TYPE 1 VETER
M2265 REMOVI NG RI GHT- OF- WAY FENCE  METER
M2267 REMOVI NG & RESETTI NG R/ W FENCEMETER
M2289 DBL VEH CULAR WOVEN W RE GATE EACH
MR350 ADJUST GUARDRAI L VETER
M2351 GUARDRAI L- STEEL W BEAM S FACE METER
M2352 GUARDRAI L- STEEL W BEAM D FACE METER
M2353 GUARDRL- STEEL W BM S FACE- | NSTVETER

M2355

GUARDRAI L- STEEL W BM S FACE A METER

M

TOTAL QUAN

20347.
312.
1063.
187.
1641.
48318.
582.
7290.
249071.
42.

111.
606.
171.

1.
6997906.
1058.
20329.
23775.
3079.
66375.
1.
2783579.
6837.
6466.
2.
52525.
2443.
222382.
827.
161.
222.
31350.
49012.
43313.
168.

11.
417.
117102.
1313.
3189.
421.

000
000
000
900
300
060
000
190
000
000
600
900
000
000
170
000
000
000
600
000
000
460
600
000
790
000
000
130
000
000
000
310
310
000
000
000
830
570
200
000
640

AVE U BID

.3891
. 0256
. 4264
.9761
. 2821
. 6169
. 1258
. 5833
. 6596
. 0000
. 8244
. 3950
. 0000
. 0000
. 6658
. 5142
. 9616
. 2500
.5013
. 6824
. 0000
L7171
. 8756
.2901
. 0000
. 8970
. 3747
. 3174
. 7786
. 5404
. 0000
. 5358
. 6292
. 0698
. 6500
. 8727
. 6122
. 1600
. 1643
. 1462
. 1080

TOTAL AMI

842144.
12800.
42973.
16906.
85810.

319715.
28009.

383342.

164280.
51156.

7680.
42115.
1026.
19700.
32650691.
22762.

202509.

386343.

275628.

1040917.
43822.
13130361.

258978.

260516.
11160.

362267.
18016.
70590.

8913.
3790.
4440.

455703.

618984.

436151.

3637.
7929.
7776.
4117320.
71128.
19600.
35041.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON

M358
M2360
M2363
M2365
M2367
M2369
M2370
M2371
MR372
M2373
M2376
MR377
M2378
M2379
M2380
M2381
M2383
M2385
MR387
M2391
M2392
M2396
MR397
MR403
MR434
M2435
MR437
MR438
MR439
M2440
M2460
M2469
MR475
MR481
MR482
MR483
MR484
MR488
MR542
M2545
MR551

HAULI NG GUARDRAI L

GUARDRAI L
GUARDRAI L

TERM NAL SECT
CON TO BR END

CRASH CUSHI ON TYPE | X- A

GUARDRAI L
GUARDRAI L
GUARDRAI L
GUARDRAI L

REMOVE GUARDRAI L CON TO

GUARDRAI L
GUARDRAI L
GUARDRAI L
GUARDRAI L
GUARDRAI L
GUARDRAI L

END TREATMENT
END TREATMENT
END TREATMENT
END TREATMENT

END TREATMENT
CON TO BR END
CON TO BR END
CON TO BR END
CON TO BR END
CON TO BR END

REMOVI NG GUARDRAI L
REMOVI NG & RESETTI NG GUARDRAI LVMETER
RELOCATE GUARDRAI L SYSTEM VETER
GUARDRAI L CON TO BR END TY A- 1EACH
GUARDRAI L END TREATMENT TY 4A EACH
REMOVI NG GUARD PCOST
REMOVE GUARDRAI L END TREATMENTEACH
TEMPORARY GUARDRAI L
REMOVI NG CONCRETE MASONRY CU M
R W MARKER RURAL TYPE 1
R W MARKER RURAL TYPE 2
R W MARKER MUNI Cl PAL TYPE 1 EACH
R W MARKER MUNI Cl PAL TYPE 2 EACH
R W MARKER MUNI Cl PAL TYPE 3 EACH
R W MARKER MUNI Cl PAL TYPE 1A EACH
REMOVI NG TREES OR STUMPS EACH
CLEAN S| NKHOLE

PLUGE NG WATER WELL
CHANNEL LI NI NG CLASS |
CHANNEL LI NI NG CLASS | A
CHANNEL LI NI NG CLASS 11

CHANNEL LI NI NG CLASS |11

CHANNEL LI NI NG CLASS |V

CEMENT

CLEARI NG AND GRUBBI NG
CONCRETE- CLASS A FOR STEPS CU M

UNI'T

VETER
NO 1 EACH
TYPE AEACH

EACH
TYPE 1EACH
TY 2A EACH
TYPE 4EACH
TYPE 7EACH
BR ENDEACH
TYPE 3EACH
TYPE BEACH
TYPE CEACH
TYPE DEACH
TYPE EEACH
TY E- 1EACH

VETER

EACH
VETER

EACH
EACH

TOTAL QUAN

95.
439.
185.

65.
125.
248.

13.
120.

1.

55.
. 000
. 000
. 000
. 000
. 000
. 110
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

3746.
86165.
46201.
17526.

2380.

97.
. 970

250
000
000
000
000
000
000
000
000
000

000
400
060
500
360
000

AVE U BID

. 0999
49.
494.
3920.
2840.
427.
609.
621.
250.
646.
650.
825.
1175.
. 5385
750.
. 7008
. 5357
. 6000
. 7895
. 1412
. 2306
. 0690
. 5814
. 1807
. 0506
. 3750
. 3729
. 0000
. 0000
. 3077
. 1296
. 0000
. 0000
. 5000
. 3494
. 6162
. 0481
. 0117
.3141
. 4208
. 5581

8462
9470
3846
2544
3810
2308
8308
0000
7927
0000
0000
0000

0000

TOTAL AMI

104.
21882.
91565.

254825.
355031.
105990.
7920.
74619.

250.

35573.
2600.
1650.
7050.
8600.
3000.

388553.

10010.
7363.
3701.

248710.

747.
14075.
40715.

603987.
55766.
4248.
33783.
2726.

520.

719.
31651.

600.
18400.

2940.
286004.
1517908.
972443.
175469.
236403.
2626218.
7364.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

MR555
M2556
M2562
MR567
M2568
M2569
MR575
M2585
MR587
M2596
MR597
M2598
M2599
M2605
M2606
M2610
M2611
M2612
M2619
M2625
M2650
M2651
M2652
M2671
M2673
MR677
MR678
M2690
M2692
M2695
M2701
M2702
M2703
M2704
M2705
M2710
M2714
M2719
M2720
MR721
M2726

CONCRETE- CLASS B

CONCRETE CAP

SI GNS

DELI NEATOR POSTS
MOBI LI ZATI ON

DEMOBI LI ZATI ON

DI TCHI NG AND SHOULDERI NG
EDGE KEY

HOOK BOLT W TH EXPAN ANCHCR
FABRI C- GEOTEXTI LE TYPE
FABRI C- GEOTEXTI LE TYPE |
FABRI C- GEOTEXTI LE TYPE 11
FABRI C- GEOTEXTI LE TYPE |V
REMOVE & RESET FI RE HYDRANT
FI RE HYDRANT

RETAI NI NG WALL- GABI ON
HANDRAI L- TYPE A-1
HANDRAI L- TYPE A-2
HANDRAI L- TYPE A

REMOVI NG HEADWAL L

MAI NTAI N AND CONTROL TRAFFI C
DI VERSI ONS ( BY- PASS DETOURS)
DETOUR SI GNI NG

VAR MESSACE S| GN- PORT 3 LINE
PRECAST VEH CLE STOP

ASPH PAVE M LLI NG & TEXTURI NG

SCARI FYI NG PAVEMENT
SAFELQADI NG

SETTLEMENT PLATFORM
RUMBLE STRI PS TYPE 3
TEMPORARY SI LT FENCE
SAND FOR BLOTTER

SILT TRAP TYPE A

SILT TRAP TYPE B

SILT CHECK

SCARI FYI NG AND RESHAPI NG
SHCOULDERI NG

S| DEWALK- 113 MM CONCRETE
S| DEWALK- 100 MM CONCRETE
REMOVI NG CONCRETE  SI DEWALK
STAKI NG

UNI'T

EACH

LP SUM
LP SUM

SQ M
EACH
METER
M TON
SQ M
cU M
EACH

SQ M
SQ M
SQ M

LP SUM

TOTAL QUAN

605.

3
26358.
651.
29.
640.
89693.
2304.
1873.
19722.
250.
211987.
50885.
1.
22.
1369.
375.
134.
24.
123.
1456.
23.
956.
43.
244.
184011.
2677.
548.

9
30.
58009.
3200.
152.
110.
2571.
359.
2743.
2907.
23144.
25.
126.

610
000
510
000
000
000
080
010
000
000
000
600
530
000
000
500
520
000
820
000
000
000
500
000
000
010
000
990
000
000
400
600
000
000
000
000
000
000
440
500
000

AVE U BID

376. 7461
. 0000
67. 7781
17. 4853
. 9207
. 3793
8.7623
58. 5729
9.7611
1.9857
2. 2500
1. 5460
1.6411
. 0000
. 3636
. 7404
66. 8792
. 7612
. 4351
. 2683
5093. 1482
30354. 8265
130. 7180
21874. 7851
35. 8148
24.7143

3. 4146
149. 0751
1250. 0000
50. 0000

8. 0567

11. 8831
.9013
. 4455
94. 3683
6. 6000
5. 6368
29. 0000
24. 9865
10. 0000
. 4603

TOTAL AMI

228161. 21
900. 00
1786528. 51
11382. 90
4457500. 70
5790962. 75
785914. 84
134952. 58
18282. 50
39162. 50
562. 50
327723. 33
83507. 44
1000. 00
33382. 00
166723. 50
25114. 48
22480. 00
3584. 88
33120. 00
7415623. 74
698161. 01
125031. 75
940615. 76
8738. 81
4547696. 95
9141. 00
81840. 75
11250. 00
1500. 00
467364. 25
38033. 00
41177. 00
51639. 00
242621. 00
2369. 40
15461. 81
84303. 00
578299. 10
255.00
2262514. 00
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2
129
5

1

1
12
10
2

8
44
1
103
3
106
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON

M2731
MR742
MR774
MR775
M2776
MR 888
MR889
V2894
V2898
M2900
M2929
M2998
MB146
MB221
MB225
MB230
MB234
MB235
MB236
MB240
VB246
VB247
MB250
MB265
VB266
MB269
VB340
MB343
MB349
MB360
MB361
MB362
MB363
MB370
MB372
MB378
MB379
MB380
MB381
VB382
MB383

REMOVI NG EXI STI NG STRUCTURE

TRAI NEE PAYMENT REI MBURSEMENT

PREFABRI CATED W CK DRAI N
FLASHI NG ARROW

STA CONST AND DETOUR SI GNS
CRASH CUSHI ON TYPE VI D
CRASH CUSHI ON TYPE VI E
CRASH CUSHI ON TYPE VI -T
RELOCATE CRASH CUSHI ON

I NSTALL TEMP CRASH CUSHI ON
CRASH CUSHI ON TYPE | X
MASONRY COATI NG

UNI'T

LP SUM
HOUR
METER
EACH
SQ M
EACH
EACH
EACH
EACH
EACH
EACH
SQ M

CONC MEDI AN BARRI ER TYPE 230M METER
REMOVI NG PAVEMENT MARKER TY V EACH

TUBULAR NMARKERS

LOW SHOULDER SI GN

RAI LROAD RAI LS- DRI LLED
EXCAVATI ON AND BACKFI LL

CRI BBI NG

BASE FAI LURE REPAI R

RELI EF JO NT-100 MM

REPAI R EXI STI NG BLONUP

ONE STEP MEMBRANE

H GHWAY SVEEEPI NG

CLEANI NG AND SVEEEPI NG

TRIM & REMOVE TREES & BRUSH
STEEL PI PE-63 MM

STEEL PI PE-100
STEEL PI PE- 300
COPPER PI PE- 19
COPPER PI PE- 25
COPPER PI PE- 38
COPPER PI PE- 50
PLASTI C PI PE-25 MM
PLASTI C PI PE-50 MM
PVC PI PE- 38
PVC PI PE-19
PVC PI PE- 25
PVC PI PE-50
PVC PI PE-75
PVC PI PE-100

$223%%

_gs535%

EACH
EACH
METER
U M
SQ M
SQ M
METER
SQ M
SQ M
CYCLE
KM
METER
METER
METER
METER
METER
METER
METER
METER
METER
METER
METER
METER
METER
METER
METER
METER

TOTAL QUAN

55.
37400.
29372.

235.
74.
6.
2.
35.
48.
3.

60.

46343.

2500.
55030.
3038.
848.
18184.
3082.
4111.
12522.
1029.
2879.

. 500
. 000
. 320
. 000
. 800
. 800
. 400
. 250
. 800
. 000
. 000
. 850
. 300
. 600
. 000
. 000
. 300
. 000
. 300

000
000
000
000
000
000
000
000
000
000
000
200
000
000
000
000
520
000
540
400
000
000

AVE U BID

18326.
1.

2.
1898.
131.
22500.
28000.
18507.
1752.
5200.
4575.

59.

6909
1721
2681
2886
7568
0000
0000
2857
8125
0000
0000

. 1725

4000

. 0635
. 1251
. 7430
. 7568
. 4580
. 9124
. 2063
. 6025
. 9594
. 8382
. 8744
. 1900
. 9035
. 4450
. 4785
. 3500
. 1553
. 9460
. 0000
. 0423
. 0717
. 0000
. 4000
. 4951
. 0000
. 1455
. 1055
. 8733

TOTAL AMI

1007968.
43836.
66620.

446097.
9750.
135000.
56000.
647755.
84135.
15600.
274500.
425080.
148500.
278645.
76330.
97302.
832064.
87707.
127097.
966808.
83969.
302178.
39550.
70402.
60230.
771222.
1732.
2277.
13976.
68025.
15687.
2520.
9020.
13304.
1596.
149.
1081.
5310.
61671.
40254.
60750.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

MB385
MB387
VB389
MB391
VB398
VB399
MB400
VB422
MB425
MB427
MB430
MB431
MB432
MB436
MB437
MB460
MB464
VB466
VB468
MB470
MB472
MB479
MB500
MB521
MB522
MB523
MB524
MB526
MB528
MB530
MB536
WA701
WA712
WA714
MA725
MA740
WA741
VA742
MA750
MA760
MA761

PVC PI PE-150 MM

PVC PI PE-200 MM

PVC PI PE-250 MM

PVC PI PE-300 MM

GAS LINE-25 W

GAS LI NE-38 W

GAS LI NE-50 WM

RELOCATI NG WATER LI NE
ADJUSTI NG WATER VALVE
ADJUSTI NG WATER METER

I NSTALL WATER METER

RELOCATE WATER METER

REMOVE AND RELOCATE METER
REMOVE- REI NSTALL FI RE HYDRANT
RECONNECT EXI STI NG SERVI CE
TIE-1 N TO EXI STI NG WATER LI NE
TIE-IN, 100 WM

TIE-IN, 150 MM

TIE-IN, 200 MM

TIE-IN, 250 MM

TIE-IN, 300 WM

TIE-1NS

VALVE- 250 MM

GATE VALVE- 38 WM

GATE VALVE-50 WM

GATE VALVE-75 WM

GATE VALVE- 100
GATE VALVE- 150
GATE VALVE- 200
GATE VALVE- 250
GATE VALVE- 400
POLE 12.2 MIG
POLE 30.5 MIG
POLE 36.6 MIG
BRACKET 4. 6
POLE BASE
POLE BASE | N MEDI AN WALL
POLE BASE- H GH NMAST
TRANSFORMER BASE

$22%%

MAST
MAST

53535

H GH
H GH

UNI'T

VETER
VETER
VETER
VETER
VETER
VETER

POLE W SECONDARY CONTROL EQUI PEACH

LI GHTI NG CONTROL EQUI PMENT

EACH

TOTAL QUAN

3732.
3174.
583.
851.
50.
20.
296.
2.
59.
5.
18.
32.
12.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

360
470
600
000
000
000
000
000
000
000
000
000
000

AVE U BID

64.
90.
113.
70.
59.
89.
32.
1000.
38.
150.
358.
416.
587.
1800.
441.
681.
950.
1850.
1200.
1883.
2045.
1500.
865.
139.
307.
370.
392.
628.
787.
1062.
4863.
1244.
12429.
17500.
155.
543.
1029.
6708.
255.
8119.
10290.

3318
9841
2347
0000
0000
0000
0000
0000
5593
0000
8889
5625
5000
0000
4894
7905
0000
0000
0000
3333
0000
0000
0000
2000
8500
0000
8571
6345
9565
5000
1579
5500
9000
0000
1290
3169
0000
1364
0000
0000
0000

TOTAL AMI

240109.
288826.
66083.
59570.
2950.
1780.
9472.
2000.
2275.
750.
6460.
13330.
7050.
1800.
20750.
14317.
3800.
29600.
9600.
5650.
16360.
9000.
865.
278.
2462.
740.
2750.
36460.
18123.
4250.
92400.
74673.
236168.
52500.
14427.
32055.
36015.
147579.
6885.
40595.
10290.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON

MA770
MA773
VA780
MA790
V4792
MA793
VA795
MA797
VA798
V4800
V4810
w4811
V4820
w4821
V4830
WVA832
WVA833
V4834
WVA835
VA836
V4840
VA842
VA844
VA845
WVA850
V4860
WA861
VA862
VA863
WA871
V4880
V4881
V882
VA883
vA884
V4885
VA895
VA900
V4912
VA913
V4914

HPS LUM NAI RE

HPS LUM NAI RE HI GH MAST
FUSED CONNECTCOR KI' T
CONDUI T- 13
CONDUI T- 25
CONDUI T- 31
CONDUI T- 50
CONDUI T- 75
CONDUI T- 88
MARKER
JUNCTI ON BOX

JUNCTI ON BOX TYPE B
TRENCH NG AND BACKFI LLI NG
OPEN CUT ROADVWAY

LOOP W RE

W RE-NO. 12

W RE-NO. 8

W RE-NO. 6

W RE-NO. 4

W RE-NO. 2

CABLE- | NTERCONNECT

CABLE- NO. 14/ 3C

CABLE- NO. 14/5C

CABLE-NO. 14/ 7C

CABLE-NO. 14/1 PAIR
CABLE- NO. 8/ 3C DUCTED
CABLE- NO. 6/ 3C DUCTED
CABLE- NO. 4/ 3C DUCTED
CABLE- NO. 2/ 3C DUCTED
POLE-10. 7 M WOODEN

STEEL STRAIN POLE

MAST ARM POLE

S| GNAL PEDESTAL

POST

ANCHOR

MESSENGER- 48. 0 KN

LOOP SAW SLOT AND FI LL
PEDESTRI AN DETECTCR

SI GNAL- 3 SECTI ON 305 MM
S| GNAL- 4 SECTI ON 305 MM
SI GNAL-5 SECTI ON 305 MM

$223%%

UNI'T

TOTAL QUAN AVE U BID
93. 000 232.5484
180. 000 656. 3667
232.000 50. 6899
18. 000 3. 2500
50. 000 18. 0000
4984. 100 9. 9423
2568. 000 12. 2933
276. 000 30. 7181
1475. 000 20. 5186
42. 000 130. 5060
20. 000 499. 8110
236. 000 371.7758
33075. 100 4.9019
355. 000 108. 4338
28514. 400 0. 9544
3350. 000 1.0363
4240. 000 2. 6415
6720. 000 2.1299
165. 000 1. 9400
3625. 000 2.7300
3258. 000 5. 7357
1528. 600 2.1869
29441. 600 2. 2555
3574. 600 3.5733
21231. 200 2.9109
502. 000 7.9087
2375. 000 8.5719
4833. 000 9.9814
3106. 000 11. 7600
9. 000 1093. 8333

12. 000 5100. 0000
10. 000 4908. 8000
36. 000 741. 1111
52. 000 53. 8462
13. 000 186. 0000
8068. 000 8. 1358
12609. 900 18. 8375
425. 000 109. 8711
537. 000 322.3911
6. 000 458. 8333

52. 000 533. 9212

TOTAL AMI

21627.
118146.
11760.
58.
900.
49553.
31569.
8478.
30265.
5481.
9996.
87739.
162131.
38494.
27213.
3471.
11200.
14312.
320.
9896.
18687.
3342.
66405.
12773.
61801.
3970.
20358.
48240.
36526.
9844.
61200.
49088.
26680.
2800.
2418.
65639.
237539.
46695.
173124.
2753.
27763.
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3
1
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18
2
3
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T
MA916 SI GNAL- PEDESTRI AN EACH
MA920 SI GNAL CONTRCLLER- TYPE 170 EACH
MA925 MASTER CONTROLLER EACH
MA927 COORDI NATI NG UNI' T EACH
VA928 | NTERCONNECT PANEL EACH
MA930 BEACON CONTRCLLER-2 CIRCU T  EACH
MA931 | NSTALL CONTRCLLER- TYPE 170 EACH
MA932 | NSTALL STEEL STRAIN POLE EACH
MA940 REMOVE LI GHTI NG LP SUM
MA942 REMOVE, STORE & REI NSTALL PCOLEEACH
MA950 REMOVE SI GNAL EQUI PMENT EACH
MA960 REMOVE AND REPLACE SIDEWALK  SQ M
Mb598 SHADE TREES 1.8-2.4 MHT B& EACH
Mb738 W NTER HONEYSUCKLE 0. 9-1. 2 B&BEACH
Mb950 ERCSI ON CONTRCL BLANKET SQ M
Mb952 TEMP EROCSI ON CONTROL- MULCH M TON
Mb953 TEMP SEEDI NG AND PROTECTION  SQ M
Mb955 TEMP ERCSI ON CONTROL- BI T MATL LI TER
Mb956 CORRECTI VE SEEDI NG SEED KG
Mb960 FERTI LI ZER 10- 20- 20 M TON
Mb961 FERTI LI ZER 10-10- 10 M TON
Mb966 TOPDRESSI NG FERTI LI ZER M TON
Mb980 CORRECTI VE SEEDI NG STRAW M TON
Mb985 SEEDI NG AND PROTECTI ON SQ M
Mb986 SEED AND PROTECT, METHOD 2 SQ M

Mb989
Mb990
Mb992
Mb997
M6001
M6400
M6405
M6406
M6407
M6410
M6411
M6412
M6413
M6414
M6415
M6417

SPECI AL SEEDI NG CROMN VETCH SQ M
SCODDI NG SQ M
AGRI CULTURAL LI MESTONE M TON
TOPSO L FURNI SHED AND PLACED CU M
MODI FY SI GNS EACH
GWSS GALV STEEL TYPE A KG

SBM ALUM NUM PANEL SI GNS SQ M
SBM ALUM SHEET SIGNS 2 MM SQ M

SBM ALUM SHEET SIGNS 3 MM SQ M

STEEL POST TYPE 1 VETER
STEEL POST TYPE 2 VETER
STEEL POST M LE MARKERS EACH
DELI NEATORS VHI TE EACH
DELI NEATORS AMBER EACH
0SS GALV STEEL CANTI LEVER EACH

FLEXI BLE DELI NEATOR POST-W EACH

TOTAL QUAN

474.

1.

13.

94.

10.

1

79.

217.

2.

27.

70.

252.

18.

40.
126620.
8.
244285.
3400.
79.

17.

0.

196.

3.
3265822.
412480.
708300.
176836.
95.

70.

. 000
. 000
. 890
. 770
. 070
. 000
. 950
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
300
900
000
000
500
230
900
090
200
000
000
000
100
850
000

AVE

305
9000
4463
4201

495

600
2135
2395
8062

229

796

35.
120.
35.
1.
1592.
0.

2
3.
413.
350.
399.

750.

190.
180.
177.

12
17
16

34
10395
42

U BID

. 0338
. 0000
. 3846
L1277
. 0000
. 0000
. 8987
. 2442
. 5000
. 7430
. 7143
0000
0000
0000
4423
1348
7339
3459
3200
7127
0000
1566
. 5000
. 3986
. 4071
. 3634
. 2208
. 9968
. 0000
0000
L1711
9788
1624
0096
. 0000
. 6307
. 9820
. 3110
. 5136
. 0000
. 3316

TOTAL AMI

144586. 00
9000. 00
58024. 00
394906. 00
4950. 00
600. 00
168736. 00
519768. 00
16125. 00
6203. 06
55770. 00
8820. 00
2160. 00
1400. 00
182622. 27
14170. 00
179286. 15
7976. 00
263. 94
7128. 27
315. 00
78270. 61
651. 20
1301793. 38
167933. 53
257378. 49
569549. 40
4408. 79
2100. 00
750. 00
88575. 38
518295. 58
9507. 17
32228. 13
636. 00
15743. 37
3770. 00
6499. 05
4935. 45
31185. 00
20488. 50
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T

M6418
M6422
M6426
M6427
M6436
M6440
M6443
M6448
M6449
M6450
M6451
M6457
M6471
M6490
M6491
M6510
M6511
M6512
M6513
M6514
M6515
M6516
M6517
M6530
M6531
M6540
M6541
M6542
M6543
M6544
M6546
M6547
M6550
M6551
M6554
M6555
M6556
M6557
M6560
M6561
M6565

FLEXI BLE DELI NEATOR POST-Y EACH
0SS ALUM NUM 18. 3 M TRUSS EACH
0SS ALUM NUM 21. 3 M TRUSS EACH
TRENCHI NG VETER
0SS ALUM NUM 22. 9 M TRUSS EACH

GVBS

GALV STEEL TYPE B KG

0SS ALUM NUM 25. 9 M TRUSS EACH

SI GN

BRI DGE ATTACHVENT BRACKETEACH

REM OVERHEAD SI GN SUPPORT STR EACH
REM OVERHEAD STRUC CONC BASE EACH
REMOVE Sl GN SUPPORT BEAM EACH
0SS ALUM NUM 32. 0 M TRUSS EACH
0SS ALUM NUM 42. 7 M TRUSS EACH
CLASS A CONCRETE FOR Sl GNS CU M
STEEL RElI NFORCEMENT FOR SI GNS KG

PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE
PAVE

STRI PI NG TEMP PAI NT- 100MMMVETER
STRI PI NG TEMP PAI NT- 150MVWETER
STRI PI NG TEMP PAI NT- 200MMMVETER
STRI PI NG TEMP PAI NT- 300MVWETER
STRI PI NG PERM PAI NT- 100MMVETER
STRI PI NG PERM PAI NT- 150MVWETER
STRI PI NG PERM PAI NT- 200MMMVETER
STRI PI NG PERM PAI NT- 300MVWETER
STRI PI NG REMOVAL-100 MM METER
STRI PI NG REMOVAL-150 MM METER
STRI PI NG THERMO- 100 MM W METER
STRI PI NG THERMO- 100 WM Y METER
STRI PI NG THERMO- 150 MM W METER
STRI PI NG THERMO- 150 WM Y METER
STRI PI NG THERMO- 200 MM W METER
STRI PI NG THERMO- 300 MM W METER
STRI PI NG THERMO- 300 WM Y METER
STRI PI NG TEMP REM TAPE- W METER
STRI PI NG TEMP REM TAPE-Y METER
STRI PING DUR TY 1-100MM WMETER
STRI PI NG TY 1-100MM YMETER
STRI PI NG TY 1-150MM WETER
STRI PI NG TY 1-150MM YMETER
STRI PI NG TY 1-300MM WETER
STRI PING DUR TY 1- 300MM YMETER
MRKG- THERMO X- WALK- 150 MMVETER

geee

R
R
R
R

TOTAL QUAN

50.

1.

1.
386340.
1.
25113.
2.

4.

13.

20.

90.

1.

1.

250.
6580.
2862095.
142925.
20116.
10.
6232808.
18230.
1308.
660.
34648.
5382.
16049.
15576.
260209.
204973.
480.
5822.
387.
89632.
97635.
1695.
2325.
40871.
22633.
7567.
60.
25660.

000
000
000
800
000
200
000
000
000
000
000
000
000
280
000
850
000
000
000
430
000
000
000
400
500
000
000
800
700
000
460
000
200
000
900
100
100
600
300
000
250

AVE U BID

38.
42425.
28375.

2.
35542.
3.
38850.
4981.
2037.
1051.
161.
42682.
55000.
615.

2.

0.

3400
0000
0000
0245
5000
0302
0000
4375
8462
0000
5456
5000
0000
7448
2010
6176

0. 7353

A

[EnY

N =
PROODOOWADOINNERENNONRO®O

. 8900

7500
6731
8233
5000
5000
0889
9990
8051
8164
2314
2291
0000
4032
0485
2241
8673
0414
8842
5542
9814

. 4691
. 1200
. 2833

TOTAL AMI

1917.
42425.
28375.
782134.
35542.
76098.
77700.
19925.
26492.
21020.
14539.
42682.
55000.
154108.
14482.
1767598.
105096.
17903.
187.
4195050.
33239.
3270.
2310.
72378.
16142.
28969.
28292.
580619.
456905.
2400.
54749.
6210.
378612.
377583.
13637.
16006.
349619.
203281.
117059.
1447.

109910.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T

M6566
M6567
M6568
M6569
M6570
M6571
M6572
M6573
M6574
M6575
M6576
M6580
M6581
M6582
M6585
M6586
M6588
M6589
M6590
M6591
M6592
M6593
M6600
M7300
M7301
M7308
M7309
M7318
Mr321
M7 322
M7 332
M7 336
M7350
M7351
M7 352
M7 353
M7 354
M7 355
M7 356
M7 357
M7 358

PAVE MRKG- THERMO X- WALK-300 MWMVETER
PAVE MRKG THERMO STCP BAR- 300 METER
PAVE MRKG THERMO STCP BAR- 600 METER
PAVE MRKG THERMO CRCSS- HATCH SQ M
PAVE MRKG PAI NT CROSS-HATCH SQ M
PAVE MRKG PAI NT PARKING LOT  METER
PAVE MRKG DOTTED LANE EXTEN  METER
PAVE MRKG PREF THERM STR ARROWEACH
PAVE MRKG PRE THERM CURV ARROWEACH
PAVE MRKG PRE THERM COVB ARROWEACH
PAVE MRKG PREF THERMO "ONLY" EACH
PAVEMENT MARKER TYPE IV - M W EACH
PAVEMENT MARKER TYPE IV - MY EACH
PAVEMENT MARKER TYPE IV - B Y EACH
PAVEMENT MARKER TY | VA- MV TEMPEACH
PAVEMENT MARKER TY | VA- MY TEMPEACH
PAVEMENT MARKER TY | VA- BY TEMPEACH
PAVEMENT MARKER TYPE V - MW EACH
PAVEMENT MARKER TYPE V - MY EACH
PAVEMENT MARKER TYPE V - B'Y EACH
PAVEMENT MARKER TYPE V - B W REACH
PAVEMENT MARKER TYPE V - B Y/ REACH
REMOVE PAVEMENT MARKER TYPE V EACH
PRECAST BRI DCE SEAT EACH
FOUNDATI ON PREPARATI ON EACH
SUBSURFACE EXPLORATI ON BORI NGSEACH
TECH SHAFT EACH
TI MBER BRI DGE RAI L VETER
STONE MASONRY VENEER SQ M
CHAI'N LI NK FENCE-0.35 M VETER
CLEARI NG BRI DGE SI TE LP SUM
PRECAST PC BOX BEAM B1220- 1220VETER
DRI LLED SHAFT 760Mvt COVMON VETER
DRI LLED SHAFT 760MVt SCLI D ROCKMETER
DRI LLED SHAFT 1830Mvt COWON  METER
DRI LLED SHAFT 1830MV S ROCK  METER
TEST Pl LE-PRE DRILL & DRIVEN METER
ST PILE HP310X79 PREDRI LL&DRI VMETER
ST PILE HP360X108 PREDR&DRI VENVETER
STONE TEXTURE FI NI SH SQ M
CRCSS Tl E- 250X250X3050 EACH

TOTAL QUAN

5728.
84.
11832.
809.
5501.
9112.
1030.
29.
381.
11.

13.
215.
207.
500.
4337.
7718.
2997.
6961.
227.
9995.
6692.
322.
5255.
2.

10.

. 000
. 000
. 300
. 300
. 600
. 000
. 200
. 400
. 500
. 600
. 900
. 000
. 000
. 000
. 000
. 000

800
300
060
000
000
000
810
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AVE U BID

159.
160.
226.
245.

215.

. 8979
L9779
. 5638
. 6472
. 6820
. 7496
. 2078

1059
0440
6727
4615

. 5314
. 0647
. 4000
. 4694
. 0801
. 1174
. 1195
. 1531
. 2683
. 2156
. 9491
. 5705
. 0000
. 5000
. 9130
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

0000

TOTAL AMI

28059.
1937.
160488.
15894.
25755.
15942.
3306.
4614.
60976.
2493.
3191.
1189.
2290.
3200.
28058.
46926.
30321.
216623.
7979.
322522.
242354.
13185.
29272.
9042.
96275.
100000.
50000.
17452.
51623.
2560.
3000.
392883.
94432.
117612.
125741.
44831.
20176.
121440.
102820.
24360.
21070.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON

M7 359
M7360
M7361
M7 362
M7363
M7 364
M7 365
M7 366
M7 367
M7 368
M7 369
M7370
Mr371
M7 372
Mr373
M7 374
M7 375
M7 376
M7 377
M7378
M7379
M7381
M7 382
M7 385
M7 386
M7 387
M7388
M7 389
M7390
M7391
M7 392
M7393
M7 394
M7 396
M7 397
M7398
M7399
M7400
M7401
M7402
M7403

CRCSS Tl E- 250X250X4725

TI MBER- GUARD 1

25X250

TI MBERS- WALK 50X150

TI MBER- HANDRAI L POST 100X100

TI MBER- FI LL KEEPER 50X150
TI MBER- FI LL 50X150

TI MBER- HANDRAI
TI MBER- BACKWAL
DRI LLED SHAFT
DRI LLED SHAFT
DRI LLED SHAFT
DRI LLED SHAFT
DRI LLED SHAFT
DRI LLED SHAFT

L 50X150

L 150X250
1220Mvt COMMON
1220MM ROCK
1525Mvi COMMON
1525Mvt ROCK
1680Mv COMMON
1680Mvt ROCK

TECHNI QUE SHAFT- 760MM

TECHNI QUE SHAFT- 1220MM
TECHNI QUE SHAFT- 1525MM
TECHNI QUE SHAFT- 1680MM
TECHNI QUE SHAFT- 1830MM

DRI LLED SHAFT-
DRI LLED SHAFT-

MECHANI CAL BAR SPLI CE #25 BAR
MECHANI CAL BAR SPLI CE #16 BAR

1800MV COMMON
1800MM ROCK

CLASS S CONCRETE
POST- TENSI ONI NG OPERATI ONS
MECH REI NF COUPLERS #16

MECH REI NF COUPLERS #16- EPOXY

MECH REI NF COUPLERS #25
MECH REI NF COUPLERS #29
TEMP BRI DCE RAI LI NG

DRI LLED SHAFT-
DRI LLED SHAFT-

2135Mv COMMON
2135MM ROCK

TECHNI QUE SHAFT- 2135MM
BAR SPLI CE PHASE CONST
STONE MASONRY VENEER

SANDBLAST FI NI

SH

UNI'T

EACH
EACH
VETER
VETER
EACH
EACH
VETER
VETER
VETER
VETER
VETER
VETER
VETER

NEOPRENE EXPANSI ON JO NT- 25MM METER
JACK & REPLACE BEARI NGS
CORI NG & CASI NG FCR PI LES
FORMED CONCRETE REPAI RS

SHORI NG SPAN 4

EACH
METER
SQ M
LP SUM

TOTAL QUAN

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 900
. 400
. 400
. 100
. 700
. 600
. 000
. 000
. 000
. 000
. 000
. 300
. 700
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000

AVE U BID

. 0000
. 5000
. 0000
. 5000
. 0000
. 0000
. 5000
. 0000
. 4827
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 3714
. 1436
. 0000
. 9655
. 0000
. 0000
. 0000
. 0000
. 3599
. 0000
. 7500
L2727
. 0000
. 0000

0000
0000

TOTAL AMI

33320.
11455.
21360.
9555.
5586.
1500.
13062.
2000.
136611.
9120.
11070.
63641.
13491.
32224.
24000.
16000.
18600.
16000.
32000.
60060.
138840.
1120.
648.
2600.
23000.
4651.
60925.
288.
1913.
34911.
462800.
532800.
60000.
6448.
153120.
19214.
10367.
27000.
36400.
10200.
15000.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

M7 404
M7 405
M7 406
M7 407
M7409
M7410
M7428
M7429
M7430
Mr431
M7432
M7433
M7434
M7 435
M7 436
Mr437
M7438
M7439
M7 440
Mr441
M7 442
M7443
M7490
M 677
M7699
Mr711
M7 712
M7 713
M7 714
M7 715
MBOO1
MB002
MBO18
MBO19
MB020
MBO33
MBO37
MBO38
MBO39
MBO41
MB043

DRI LL DRAIN HOLE
REMOVE TACK WELDS
I NSTALL NECESSARY BCOLTS

UNI'T

EACH
EACH
EACH

PREC CONC FASCI A PANELS&COPI NGLP SUM

I NSTALL RETRCFI T BARRI ER WALL
RETRCFI T ROADWAY FI NGER DAM
CONDUI T 4"

FI NGER DANMVS
BEARI NG PADS TY |
BEARI NG PADS TY |
BEARI NG PADS TY |
DECK DRAI NS
SEALI NG CONC
BEAM END REPAI R
Pl ER CAP REPAI R
Pl ER COLUW REPAI R

PRECAST PC BOX BEAM CB430X915
CONCRETE SLOPE WALL

MECH REI NF COUPLERS #19

ROCK ANCHORS

POST TENSI ONI NG RCDS 36MM
REM STRUCTURAL STEEL

EXPAN DAM 40MM SI LI CONE

TESTI NG & CLEAN- UP

CLEANI NG DROP BOX | NLETS
CONSTRUCT S/ L CROSSI NG

PVC PI PE- 350MM

GATE VALVE- 350MM

ASPHALT SURFACE RESTCRATI ON

I NSTALL BLONOFF VALVE- 100MV
STRUCTURE EXCAVATI ON- COVMMON
STRUCTURE EXCAV- SCLI D ROCK
RETAI NI NG WALL

CYCLOPEAN STONE RI P RAP
CRUSHED AGCREGATE SLOPE PROT
TEST PI LES

COFFERDAM PI ER 1
COFFERDAM PI ER 2
PRE- DRI LLI NG FOR PI LES
COFFERDAM PI ER 4
COFFERDAM PI ER 5

VETER
VETER
LP SUM

TOTAL QUAN

34.
32.
35.

1
1689.
18.

1

24.

8.

8.

55.

8.
114.
8.

7.

2.

88.
261.
5.

18.

2.

1.

41.

1.

2.

1.

59.

2.

12.

1.
24195.
9011.
743.
21467.
2481.
999.

. 000
. 000
. 200
. 000
. 000

000
000
000
000
040
290
000
100
000
000
000
000
000
000
000
000
600
700
000
000
000
000
000
000
000
000
000
000
000
000
300
300
630
900
100
000

AVE U BID

20.
200.
60.
210000.
309.
1050.
4000.
4100.
3500.
2500.
150.
1900.
60.
1750.
2000.
7800.
365.
195.
100.
1750.

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 2103
. 8373
. 0000
. 2014
. 9657
. 6635
. 0000
. 0000
. 0000
. 0000
. 0000

0000
0000
0000
0000
7500
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000

TOTAL AMI

680.
6400.
2100.

210000.
523180.
19204.
4000.
98810.
28000.
20000.
8250.
15200.
6840.
14000.
14000.
15600.
32339.
51031.
500.
31500.
1500.
25000.
16400.
2000.
1000.
1000.
7080.
5000.
600.
700.
513190.
485143.
308606.
433681.
54499.
135527.
65000.
65000.
37680.
300000.
45000.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
MB046 PI LES- STEEL HP310X79 VETER
MBO50 PI LES- STEEL HP360X108 VETER
MBO51 PI LES- STEEL HP360X132 VETER
MBO60 PI LES- PRECAST CONCRETE- 355 MM METER
MB094 PI LE PO NTS-310 WM EACH
MB095 PI LE PO NTS-360 WM EACH
MB100 CONCRETE- CLASS A CU M
MB104 CONCRETE- CLASS AA CUu M
MB105 CONCRETE- CLASS AAA CU M
MB109 CONCRETE- CLASS A FOUND SEAL CU M
MB150 STEEL REI NFORCEMENT KG
MB151 STEEL REI NF- EPOXY COATED KG
MB160 STRUCTURAL STEEL KG
MB170 SHEAR CONNECTCRS LP SUM
MB256 HANDRAI L, METAL VETER
MB257 HANDRAI L, PEDESTRI AN ALUM NUM METER
MB267 NAVI GATI ON LI GHTI NG LP SUM
MB269 ELECTRI CAL CONDUI T LP SUM
MB270 TELEPHONE CONDUI T LP SUM
MB305 REMOVE EXI STI NG REI NF CONCRETELP SUM
MB310 REMOVE EXI STI NG SUPERSTRUCTURELP SUM
MB401 BI' T CONCRETE SURFACE M XTURE M TON
MB410 LOW FLOW DI VERSI ON CURB LP SUM
MB434 CLEAN & PAINT STRUCTURAL STEELLP SUM
MB469 EXPANSI ON DAM 40 MM NEOPRENE METER
MB470 EXPANSI ON DAM 50 MM NEOPRENE METER
MB472 EXPANSI ON DAM 100 MM NEOPRENE METER
MB475 EXPANSI ON DAM 40 MM SI LI CONE METER
MB500 APPROACH SLAB SQ M
MB504 EPOXY SAND SLURRY SQ M
MB510 REM EPOXY BI T FOREI GN OVERLAY SQ M

MB526
MB534
MB540
MB549
MB551
MB632
MB633
MB634
MB635
MB636

CONC CLASS AA FULL DEPTH PATCHCU M
CONCRETE OVERLAY- LATEX CU M
JO NT SEALI NG VETER
BLAST CLEAN NG SQ M
MACHI NE PREP COF EXI STI NG SLAB SQ M
PRECAST PC | BEAM TYPE 2 VETER
PRECAST PC | BEAM TYPE 3 VETER
PRECAST PC | BEAM TYPE 4 VETER
PRECAST PC | BEAM TYPE 6 VETER
PRECAST PC | BEAM TYPE 5 VETER

TOTAL QUAN

7667.
964.
925.
357.
179.

83.
22568.
11175.

4224.

69.

1516288.
2267589.
2391958.
5

85.

104.

. 000
. 000
. 000
. 000
. 000
. 700
. 000
. 000
. 900
. 000
. 000
. 500
. 000
. 600
. 400
. 700
. 000
. 100
. 700
. 600
. 300
. 100
2694.
. 200
1161.

800
800
000
000
000
000
710
980
900
000
620
000
000
000
800
110

260
700

AVE U BID

101.
146.
136.
150.

94.
122.
401.
463.
526.
220.

462.

6350
2624
4476
0000
7765
1084
8943
7574
7241
0000

. 2183
. 3299
. 0614
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 4230
. 0000
. 0000
. 3383
. 0000
. 0000
. 5919
. 7537
. 7303
. 9681
. 0000
. 5092
. 9176
. 6663
. 3296
. 5776
. 6482
. 7217
. 0000

8440

TOTAL AMI

779317.
141114.
126214.
53550.
16965.
10135.
9070235.
5182943
2225356.
15180.
1847309.
3015678.
7322815.
71700.
21450.
29359.
48000.
22400.
66350.
207000.
120000.
6833.
6000.
233000.
26903.
3720.
40500.
57554.
403691.
59590.
161937.
2820.
425519.
38649.
70770.
11664.
127975.
314602.
947629.
122764.
537685.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

MB637
VB638
MB652
MB653
MB654
MB655
MB656
MB661
MB662
MB663
MB665
MVB666
MB667
MB668
MB669
MB670
MB671
MB672
MB709
MB710
MB713
MB714
MB752
MB801
MB802
MB811
VB0O0O
MBOO01
VB006
MBOO7
VD008
MB016
MB017
MB018
MB032
MB041
VD042
VD046
MB0O50
VD056
MBO57

PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
PRECAST PC
CHAI'N LI NK
CHAI'N LI NK
CHAI'N LI NK
CHAI'N LI NK

| BEAM TYPE 7
| BEAM TYPE 8
BOX BEAM B430
BOX BEAM B535
BOX BEAM B685
BOX BEAM B840
BOX BEAM B1065
BOX BEAM CB305
BOX BEAM CB430
BOX BEAM CB535
BOX BEAM CB840
BOX BEAM CB1065
BOX BEAM SB305
BOX BEAM SB430
BOX BEAM SB535
BOX BEAM SB685
BOX BEAM SB840
BOX BEAM SB1065
FENCE-2.1 M
FENCE-1.2 M
FENCE-2.7 M
FENCE-3.0 M

PAI NT CLEARANCE GAUGES
GUARDRAI L- STEEL W BM S FACE BRVETER
GUARDRAI L- STEEL W BM S FACE CHVETER
REMOVE BRI DGE RAI L

STEEL ENCASEMENT Pl PE- 350MM

ASBESTCS Pl PE REMOVAL

GECCGRI D

I NSPECT & CERT EDGE DRAIN SYS

DROP NMANHOLE

TEMP CONC BARR

RELOCATE TEMP CONC BARR
POST MOUNTED CONST SI GN
CPM SCHEDULE

TEMP CONC BARR WALL- | NSTALL
TEMP CONC BARR WALL- RELOCATE
I NSPECT & CERT EDGE DRAIN SYS
CONC CLASS M FULL DEPTH PATCH
STEEL- BACKED Tl MBER GUARDRAI L

UNI'T

VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
VETER
LP SUM

METER
METER
METER
SQ M
LP SUM
EACH
METER
METER
SQ M
LP SUM
METER
METER
LP SUM
U M
METER

GUARDRAI L END TREATMENT TY 20 EACH

TOTAL QUAN

2763.
2086.
124.
102.
350.
155.
754.
243.
93.
825.
159.
468.
41.
281.
418.
165.
587.
267.
88.
37.
281.
19.

100
300
400
000
000
800
000
400
500
400
900
000
400
700
800
300
200
000
900
000
800
300

. 000
. 760
. 500
. 200
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 000
. 000
. 500
. 000
. 800
. 000
. 000

AVE U BID

532.
511.
551.
600.
530.
514.
559.
441.
522.
426.
425.
537.
505.
492.
493.
479.
518.
490.
68.
165.
189.
122.
9500.
195.
217.
135.
295.
49.

0213
7679
0300
0000
0000
0000
5351
9454
0000
4614
0000
8205
0000
3642
1089
1016
8345
0000
0000
1351
6758
0000
0000
5375
1303
0000
0000
2500

. 9500
. 0000
. 0000
. 6000
. 7162
. 0000
. 0000
. 8452
. 0403
.5714
. 6946

0000
0000

TOTAL AMI

1470028.
1067701.
68548.
61200.
185500.
80081.
421889.
107569.
48807.
352001.
67957.
251700.
20907.
138699.
206514.
79195.
304659.
130830.
6045.
6110.
53450.
2354.
9500.
30848.
126044.
5427.
5900.
5713.
178202.
33000.
1500.
73764.
75108.
28860.
17500.
1447906.
24057.
153500.
31868.
18400.
6040.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

VD061
VD062
MBO71
MBO72
MBO74
MBO75
MBO77
MBO78
MBO79
VB080
MB081
VD089
MB097
MP102
MP103
VD104
MP105
VD106
MB107
VD108
MB110
MP113
MP114
MB115
MP116
Mp117
MP118
MP119
MB120
Mp121
MD124
VD125
VD126
Mp127
MP128
MP129
MB130
MP131
MP132
MP133
MP134

DUCTI LE | RON FI TTI NGS
STEEL ENCASEMENT PI PE- 500MM
BEND & BLOCK - 150MM
BEND & BLOCK - 200MM
Al R RELEASE VALVE
CONNECT TO - 150MM
RELOCATE FI RE HYDRANT
RECONNECT TO MAI N
RECONNECT TO SERVI CE
PLUG & BLOCK - 150MM
PAVEMENT RESTCRATI ON
WATERTI GHT FRAME & LID
SI GNS

FOUR BOARD PLANK FENCE
Pl PE GATE- 4267

R/ W FENCE- WOVEN WRE TY 2 MOD

SEAL CONC PAVE FCR OVERLAY

UNI'T

SQ M
METER
EACH

METER
METER

SAW & SEAL JO NTS I N ASPH PAVEMETER

REMOVE SHOULDER

REM STCORE & REI NSTALL LI GHT
WATER- FI LLED BARRI ER
EXPAN JO NT REPLACE- 50WM
ARMORED EDGE FOR CONCRETE
BLOW CFF VALVE- 75MV

BORE & CASE FOR 150MM PI PE
CREEK CROSSI NG

VET TAP-150MV

SERVI CE TUBI NG- 25MV
SERVI CE TUBI NG- 20MV

EXPAN JO NT REPLACE- 100MV
GECSYNTHETI C CLAY LI NER
ROCK REPLACEMENT

TEMP CONC BARR "Y" SECTI ON
BRI DGE GUARDRAI L

SAW CUT, & REMOVE PAVEMENT
CLEAN SI LT CHECK

LANE CLOSURES

PAVE MARK TY V-BY | NSTALL
PAVE MVARK TY V- MV | NSTALL
REMOVE GUARDRAI L- DF

ADJUST JUNCTI ON BOX

SQ M
EACH

METER
METER
METER
EACH

METER
METER
METER
METER
METER
METER
SQ M

M TON
EACH

METER

TOTAL QUAN

469.
19.
27.

6
4.
17.

5
28.
27.
1.
29.
2.
22.
284.
3.
674.
450.
25036.

500.
15.

2003.

178.

12.
. 000
. 000
. 000
. 000
. 000
. 000
. 600
. 000
. 000
. 000
. 530
. 000
. 000
. 000
. 000
. 000
. 500
. 000

400
750
000
000
000
000
000
000
000
000
500
000
000
000
000
000
000
000
000
000
100
100
000

AVE U BID

0000
0000

. 0000
. 0000
. 0000
. 9412
. 0000
. 0000
. 0000
. 0000
. 6224
. 0000
. 0000
. 9000
. 0000
. 6800
. 0000
. 5694
. 0000
. 0000
. 7201
. 6951
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 9200
. 6000
. 6299
. 8400
. 5652
L2121
. 1431
. 0115
. 7497
. 0000

TOTAL AMI

3755.
6497.
6750.
1800.
5600.
16200.
2500.
2800.
1350.
400.
785.
600.
1210.
13603.
645.
17308.
6750.
239579.
2500.
3000.
139656.
125150.
3552.
1500.
2400.
2100.
1000.
1050.
600.
25480.
11000.
215760.
4727.
12710.
1560.
322757.
884707.
378621.
37168.
6294.
18000.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON

MP135
VD136
MD137
VD138
MP139
VD140
MB141
VD142
MB143
MB144
MB145
VD146
vMB147
VD148
VD149
MB150
MP151
MP153
MP154
MB157
VD162
MP163
VD164
MP165
VPD166
VD167
VD168
VD169
MB170
Mp171
VD174
MB175
MB176
MB177
VD178
VD180
MP181
VD182
VD183
VD186
vD187

REM CRASH CUSHI ON
COARSE AGCREGATE
PERF Pl PE HEADWALL

TEMP TRAFFI C S| GNAL- TWDO PHASE

CLEAN TEMP SI LT FENCE
ROLL HEADER CURB TYPE 1

ROLL CURB & GUTTER BOX | NLET

TUBULAR MARKER

SPECI AL PAVED V DI TCH
PLACE TEMP BARR WALL
TRANSFER SERVI CE 16 MM
TRANSFER SERVI CE 19 MM
PLASTI C CASI NG PI PE 300 MM
BLOW OFF ASSEMBLY

ASPHALT SCRATCH COURSE
AGGREGATE FOR ENTRANCES
EXTRA LENGTH POST

CONC CLASS M FULL DEPTH PATCH

CLEAN SI LT TRAP TYPE A
RESHAPE MEDI AN
ASPHALT PAVEMENT RElI NFORCEMENTSQ M

BARRI CADE

S| DEWALK RAMP TYPE 1

S| DEWALK RAMP TYPE 2

S| DEWALK RAMP TYPE 3

W ND TRANSFER REPLACEMENT
REMOVE KNEE BRACE

MAI NTENANCE WALKWAY REPLACE

UNI'T

EACH
M TON
EACH
EACH
METER
METER
EACH
EACH
SQ M
METER
EACH
EACH
METER
EACH
M TON
M TON
EACH
cU M
EACH
METER

EACH

VETER

PERF Pl PE HEADWALL TY 1 100MM EACH
PERF Pl PE HEADWALL TY 2 100MM EACH
PERF Pl PE HEADWALL TY 3 150MM EACH
PAVE MARK TY V | NSTALL

CL2 ASPH
CL5 ASPH
CL4 ASPH
CL3 ASPH
CL4 ASPH
CL2 ASPH
CL3 ASPH
CL3 ASPH
CL5 ASPH

SURF
SURF
SURF
SURF
SURF
SURF
SURF
SURF
BASE

9. 5E PG64- 22
12. 5A PGr6- 22
9. 5A PGr6- 22
9. 5B PG54- 22
9. 5B PGr6- 22
12. 5D PGr6- 22
9. 5D PG54- 22
12. 5E PG64- 22
25E PG64-22

EACH

M TON
M TON
M TON
M TON
M TON
M TON
M TON
M TON
M TON

TOTAL QUAN

10.
4395.
396.
22.
126220.
233.

3.

250.
180.
880.

. 000
. 000
. 800
. 000
. 600
. 000
. 000
. 400
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 400
. 000
. 000
. 000
3555.
25080.
24335.
12410.
8763.
10665.
5513.
8123.
7189.
13781.

000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000

AVE U BID

1100.
23.
403.
3686.
2.
100.
2400.
70.
100.
60.
380.
563.

0000
3959
0303
3636
5994
0000
0000
0000
0000
0000
0000
3333

. 0000
. 7500
. 3729
. 5000
. 2972
. 0000
. 2427
. 5500
. 2753
. 1786
. 2752
. 0000
. 3957
. 0000
. 0000
. 0000
. 7872
. 1818
. 0000
L1721
. 4383
. 2145
. 9000
. 2500
. 4400
. 3400
. 9004
. 0000
. 2500

TOTAL AMI

11000.
102825.
159600.
81100.
328091.
23300.
7200.
17500.
18000.
52800.
380.
3380.
4880.
5047.
806544.
1850.
16681.
4840.
57772.
42665.
267507.
6165.
296025.
11150.
195350.
8500.
4200.
2585.
17850.
5700.
1000.
61046.
964031.
1319308.
681309.
335184.
495282.
288550.
251003.
194103.

499561.
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| TEM | TEM DESCRI PTI ON

VD189
VB190
VD192
MP193
MP194
MP195
VD196
MD197
VD198
VD199
VD200
MB201
VD202
VD203
MB205
VD206
MB207
VD208
VD209
MB210
MB211
VD212
MB213
VD214
MB215
VD216
D217
VD218
D221
VD222
MB223
VD224
MB225
VD226
vMB227
VD228
V229
V230
MB231
VD232
MB233

AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

BEND - 100MM

SHCOULDER BARRI ER WALL

CONC MED BARR TY 150C2 (50)
CONC MED BARR TY 350C (50)
BARR WALL SHAPE TRANS

REM CONC MED BARR WALL

CLEAN SILT TRAP TYPE B

CONC MED BARR BOX IN TY 150B1
CONC MED BARR BOX IN TY 350A1
CONNECT TO SEVEER

BY- PASS PUWPI NG

CRUSHED STONE BACKFI LL

CL6 ASPH SURF 9.5C PGr6-22
CL3 ASPH SURF 12. 5E PG54- 22
CL6 ASPH BASE 25E PG64-22
CL6 ASPH BASE 25E PGr6-22
RELOCATE ROCK WALL

I NSTALL ACROW BRI DGE

TIE-IN 200 MM

ASPHALT PAVEMENT REPLACEMENT
TEST & PROTECT RAW WATER LI NE
TAP SLEEVE & VALVE

CL3 ASPH SURF 9. 5B PGr0-22
CL4 ASPH SURF 9. 5B PG64. 22
PAVE NARK- THERMO STR ARROW
PAVE NARK- THERMO CURVE ARROW
PAVE NARK- THERMO COVB ARROW
PAVE NARK- THERMO " ONLY"

REM PCC PAVEMENT

PCC PAVE 280MM REI NF/ 24

PCC PAVE 150MM REI NF SHLDR
PAI NTED HANDI CAP LOGO

PAI NTED ARROW

PCC PAVE- 225MV NON- REI NF/ 24
REPAI R BOX | NLET

REMOVE MOUNTABLE MEDI AN

CL6 ASPH SURF 12.5 A PG/6-22
REM & REPLACE G R ELEMENTS
REM & RESET POST & OFFSET BLK
S| DEWALK RAMP TYPE 3

DRAI NAGE BLANKET- EMBANKVENT

UNI'T

EACH
VETER
VETER
VETER
VETER
VETER
EACH
EACH

SQ M

SQ M
EACH
EACH
SQ M
EACH
METER
M TON
METER
EACH

M TON

TOTAL QUAN

. 000
. 900
. 000
. 240
. 620
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 650
. 000
. 000
. 000
. 000
. 000
. 100
. 000
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

250.
240.
201.
178.
504.
105.

0000
0000
1300
2368
0000
0000

. 6649
. 0000
. 0000
. 0000
. 2500
. 6500
. 3173
. 4400
. 3135
. 5207
. 0000
. 0000
. 0000
. 9962
. 0000
. 0000
. 7500
. 7500
. 0000
. 0000
. 0000
. 0000
. 2055
. 0000
. 0000
. 2308
. 0000
. 0000
. 0000
. 0000
. 8294
. 0000
. 0000
. 0000
. 3000

TOTAL AMI

250.
29976.
91111.

2786239.
3840.
14700.
33978.
3675.
17640.
1260.
3212.
2730.
1815817.
362631.
4998127.
3911935.
17670.
80000.
2200.
22140.
2000.
1850.
322073.
298493.
6280.
85639.
12650.
9815.
510435.
83050.
4672.
1020.
1050.
173536.
2000.
21650.
2752903.
16458.
3040.
18900.
19234.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON

VD234
MB235
VD236
VD238
V239
VD240
VD241
VD242
VD243
VD244
VD245
VD246
VD247
VD248
VD249
VB250
MB251
VD252
VD253
VD254
MB255
VD256
MB257
VD258
MB259
V260
MB261
VD262
VD263
VD264
VD265
VD266
VD267
VD268
VD269
MB270
Mp271
MB272
MB273
MB274
MB275

EXPAN JO NT REPLACE 40WM
EXPAN JO NT REPLACE 60IWM
MOUNTABLE MEDI AN TY 2

ST SEVER Pl PE&TUNNEL 1350MM
JUNCTI ON BOX 1800IWM

REM EXI STI NG CULVERT

ASPH SURF CL AK/ B PG 70-28
ASPH SCRATCH COURSE PG 70- 28
G R STEEL W BM SF- D STRENGTH
RAI LROAD SUB- BALLAST

RAI LROAD BALLAST

RAI LRCAD TI ES

FI LL EXI STI NG UNDERPASS

100 MM PCCP/ 24

REM FI RE HYDRANT

CUT & PLUG 150MM

CUT & PLUG 50wWM

CUT & PLUG 40WM

HOT TAP 150MVX150MM
RECONNECT 50MM

RECONNECT 40MM

REMOVE METER

LI NE STOP 150MM

CLEAN QUT

GRQUT LATERAL 150MM
RECONNECT FI RE HYDRANT
TEMP PAVE REPLACE

CASI NG SLEEVE

CURB VALVE 25W

CUT & PLUG 200MMU

CUT & PLUG 25WwW

HOT TAP 200MVX200MM
RECONNECT 150MM

RECONNECT 25MM

Al R RELEASE VALVE & BOX
RELOCATE SHORT 19MM SERVI CE
TAP SLEEVE&VALVE 150MVX150MM
LEAK DETECTI ON ASSEMBLY
CONC ANCHCOR BLOCK 2MX2MX2M
BLONOFF HYDRANT 54MM

TEMP BYPASS 51MM

UNI'T

VETER

TOTAL QUAN

154.
12.
433.
33.

2.

1.
4700.
2050.
30.
1118.
1112.
1263.
1.
10764.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

[EnY
W~

(o]

Ay
PNNFPNRANRPRPRPORPRPRPPORPWOUIWRLNON

320
000
000
500
000
000
000
000
400
000
000
000
000
000

AVE U BID

922.
1394.
60.
2135.

4339
0000
0000
0000

. 0000
. 0000
. 9500
. 9500
. 6000
. 0000
. 5000
. 0000
. 0000
. 0264
. 9333
. 8353
. 8000
. 8000
. 6222
. 4000
. 4000
. 2000
. 0000
. 4000
. 4000
. 4000
. 1400

0000

. 0000
. 1818

8000
0000

. 4000
. 8000
. 0000

1429
0000
0000
0000
0000
0000

TOTAL AMI

142350.
16728.
25980.
71522.

9000.
5000.

230065.

96247.

2359.
15652.
32804.
37890.
35000.
527720.
2561.
10231.
824.
549.
17087.
304.
152.
1263.
14980.
1209.
5107.
314.
1955.
1020.
120.
7130.
274.
10530.
626.
286.
1400.
10600.
2200.
800.
4000.
4000.
100.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

VB276
VD281
VD282
VD283
VD284
VD285
VD286
VD287
VD288
VD289
VD290
VD291
VD292
VD293
VD294
VD295
VD296
V303
VB304
MB305
VB306
MB307
VB308
MB309
MB310
MB311
MB312
MB313
V318
MB319
VB336
MB337
VB345
VD346
V347
VD348
VB349
MB350
MB351
MB352
MB353

CONCRETE ENCASENMENT
SPLI T STEEL ENCASE 300MM
CONNECT 200MM W TH 250MM
CONNECT 150MM W TH 250MM
CONNECT 150MM W TH 150MM
CONNECT 50MM W TH 50MM
RELOCATE BACKFLOW PREVENTER
RECONNECT SPI GOT

MEDI AN CROSSOVER CASE 2
FILL WELL

STEEL PI PE 450MV

JUNCTI ON BOX- SPECI AL

Bl AXI AL GEOGRI D

UNI AXI AL GEOGRI D

DYNAM C COVPACTI ON

PARTNER NG

PAVE MRKG THERVD CROSSHATCH
ASPHALT SEAL COAT

CL3 ASPH SURF 9.5C PGB4- 22
LEVELI NG & WEDG NG PG70- 22
CONTROL  SURVEY

SINGS (I NSTALL)

RESET END TREATMENT TY 1
PAVE STRPG REM TAPE- BLACK
RELOCATE FLASHI NG ARROW

SI DEWALK RAMP TY 4

LEVEL & WEDGE PG76- 2250%ER
PCC PAVE- 250MM NON- REI NF/ 24
REM & RELAY R/ R TRACK

CONST & REM R/ R DETOUR TRACK
REPAI R BLOW UP/ RELI EF JOI NT
CL4 ASPH BASE 25E PG70- 22

UNI'T

ASBESTOS CEMENT Pl PE REM 100MWETER
ASBESTOS CEMENT Pl PE REM 150MWWETER

REJUWVI NATI NG AGENT

PAVEMENT RECYCLI NG

ASPH SCRATCH COURSE PG 70- 22
LEVEL & WEDGE PGrO0-22

STEEL CASI NG 550 MM

LI TER
SQ M

M TON
M TON
METER

SCH 80 PVC ENCASE PI PE 100MVM METER
SCH 80 PVC ENCASE- 100MM PVT CTMETER

TOTAL QUAN

Ay

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 080
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

88.
165.
1800.
1600.
1500.
750.

200.

0962
0000
0000
0000
0000
0000

. 0000
. 0000
. 0000
. 0000
. 8000
. 0000
. 5000
. 3500
. 1500
. 0000
. 8328
. 5012
. 5000
. 2624
. 0000
. 0000
. 0000
. 3413
. 0000
. 0952
. 5869
. 3957
. 0000
. 0000
. 0000
. 0754
. 0000
. 0000
. 4800
. 8000
. 5000
. 9000
. 0000

0000
0000

TOTAL AMI

1145.
825.
3600.
1600.
1500.
1500.
1500.
300.
52000.
1400.
57139.
2900.
38290.
221867.
91711.
2000.
5180.
45570.
127800.
60475.
1000.
360.
1700.
67520.
1500.
51410.
189049.
617278.
21000.
70000.
98770.
913119.
1000.
3500.
20160.
152398.
50872.
11371.
21280.
39610.
1400.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON UNI'T
MB354 SCH 80 PVC ENCASE PI PE 75 MM MNETER
MB355 75MM X 75MM TAP SLEEVE & VALVEEACH
MB356 150MM X 50MM SERVI CE SADDLE  EACH
MB357 150MM X 25MM SERVI CE SADDLE  EACH
MB358 75MM X 50WM SERVI CE SADDLE EACH
MB359 50MM GATE VALVE & CCOUPLI NG EACH
MB360 25MM GATE VALVE & CCOUPLI NG EACH
MB361 CLASS B CONCRETE THRUST BLOCKSCU M
MB362 COVPACT D. 1. FITTINGS KG
MP363 RELOCATE CONTRCLLER EACH
MB365 CL2 ASPH SURF 12.5 B PG64-22 M TON
MB366 CL3 ASPH SURF 9. 5A PGr6-22 M TON
MB367 CL3 ASPH SURF 9. 5A PGr0-22 M TON
MB368 LEVELI NG & WEDGA NG PGr0- 28 M TON
MB369 CL2 ASPH SURF 9. 5E PGr0-28 M TON
MB370 CL2 ASPH BASE 12. 5E PGr0- 28 M TON
MB382 RELOCATE SHORT 25MM SERVI CE ~ EACH
MB396 ADJ METER VALVE LID TO GRADE EACH
MB397 RELOCATE TEMP CONC BAR TY 230MVETER
MP400 REM & RESET HEADWALL EACH
MP401 MANHOLE BARREL EXTENSI ON VER M
MP402 DEMOLI SH EXI ST MANHCLE EACH
MP403 HOUSE CONNECTI ON EACH
MP404 DEMOLI SH EXI ST CONCRETE PI ERS EACH
MP405 CONC TRENCH W DTH PAVI NG VETER
MP406 TIE I N EXI ST SEVER, MANHL, J BOXEACH
MP407 EXTRA DEPTH TRENCH EXCAVATION CU M
MP408 MECH TAMP OF TRENCH BACKFILL CU M
MP409 BARNETTE STROTHERS LIFT STA LP SUM
MP410 TAPPI NG & CORP STOP 400MVIX25MVEACH
MP411 TAPPI NG & CORP STOP 400MVIX1I9MVEACH
MP412 TAPPI NG & CORP STOP 200MVIXSOMVEACH
MP413 TAPPI NG & CORP STOP 200MVIX1I9MVEACH

V414
MR415
VP416
MR417
V423
vR424
MR425
VB426

TAPPI NG & CORP STOP 150MVIX25MVEACH
TAPPI NG & CORP STOP 150MVIX19MVEACH

WATER METER & SETTI NG EACH
400MM | NSERTI NG VALVE SLEEVE EACH
ARMORED EDGE REPLACEMENT VETER
REM BLACK LI NE MASK- 200MMV VETER

RELOCATE WATER- FI LLED BARRI ERSVMETER
ASPH SURF CL |-40/20 PG70-28 M TON

TOTAL QUAN

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 120
. 000
. 660
. 000
. 000
. 000
. 000
. 000
. 290
. 290
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
263.
11065.
1032.
3600.

820
000
000
000

AVE

114
1370
560
165

450.
260.

U BID

. 0000
. 0000
. 0000
. 0000
0000
0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 6700
. 0000
. 0000
. 0000
. 1244
. 0000
. 0000
. 0000
. 0000
. 0000
. 5833
. 0000
. 2505
. 0013
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 4286
. 0000
. 5664
. 0555
. 0000
. 7500

TOTAL AMI

3648.
5480.
560.
165.
450.
520.
280.
3000.
4800.
500.
228105.
262580.
95880.
92045.
213581.
378400.
450.
2000.
382105.
900.
1782.
10400.
400.
1000.
2047.
7200.
217.
229.
156225.
205.
4095.
190.
370.
380.
185.
14600.
23500.
189836.
122329.
30960.
157500.
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AVERAGE UNIT PRI CE FOR ALL PROJECTS AWARDED I N 1998.

| TEM | TEM DESCRI PTI ON

vB427
vB428
V429
V430
MP431
V439
VP453
V454
MP455
V456
MB457
VB458
VP459
VBP460
VP463
MR471
VB476
VB488
VB489
V490
MR491
VD492
MB513
MB514
MB527
MB531
MB532
MB533
VD534
MB535
VB536
VB538
MB539
VB542
VB543
vB544
VB545
VB546
V547
VB548
VB549

VEDI AN RECONSTRUCTI ON
CONC FLUSH MED SECTI ON- 150WM
JUNCTI ON BOX TY B2

UNI'T

SQ M
SQ M
EACH

DI SCON & RECON WATER SERV LI NEEACH
DI SCONN & RECONN 19MM GAS LI NEEACH

TEE & BLOCK 200MVX200MVX150MM
RELOCATE 200 MM GAS LI NE
CROSSOVERS

EACH
LP SUM
LP SUM

RELOC TEMP TRAFF SI GNAL 2PHASEEACH

RELOCATE TUBULAR MARKERS

S| DEWALK RAMP TY 3 ( MOD)
MODI FI ED BOX- 375 MM

I NSTALL TEMP G R SYSTEM
RELOCATE G R SYSTEM

TEMP RELCC OF SI GNAL HEAD
PAVE MRKR TY V-B W R(| NSTALL)
REMOVE AC WATERLI NE

CL4 ASPH SURF 12. 5B PG76-22
PRE- FORVED LOOP DETECTOR
CL4 ASPH SURF 12. 5B PGr0-22
CL4 ASPH BASE 19E PG64-22
CL4 ASPH BASE 19E PGrO0-22
TAP SLEEVE & VALVE- 200MM
TAP SLEEVE & VALVE- 150MM
SAWCUT PAVEMENT

ASPH SCRATCH COURSE PG76- 22
CL5 ASPH SURF 12. 5B PG76- 22
CL5 ASPH BASE 37.5E PG76- 22
BARRI ER | NTEGRAL CURB
RESHAPE & COVPACT MEDI AN
CL4 ASPH SURF 12. 5A PG70-22
REPLACE GRATES

REM & RESET SI GNS

SMARTSONI C CONST ZONE SYS
STATI C REGULATORY SI GNS

CL4 ASPH BASE 25E PG64-22
CL5 ASPH SURF 12. 5E PGr0- 22
ASPHALT REPLACEMENT W TH MIv
PAVE NARK- THERM HANDI CAP LOGO
REM & RESET PARKI NG CURB

EACH
EACH
EACH
LP SUM
LP SUM
EACH
EACH
VETER
M TON
VETER

M TON
M TON
EACH
EACH

PAVE NARK- THERM Tl E DOAN ONLY" EACH

TOTAL QUAN

1245.
802.
10.
15.

. 000
. 000
. 000
. 000
. 000

[y
o
PRANOANRRN

000
000
000
000

000

. 000
. 000
. 000
. 000
102.
7078.
60.
7900.
200.
10574.
31833.
15916.
. 000
. 000
631.
7700.
18865.
47160.
. 000
16228.
195009.
140.
69.

. 000
. 620
28798.
4503.
23503.
. 000
250.
11.

000
000
000
000
000
700
300
400

200
000
000
000

000
000
000
000

000
000
000

000
000

AVE U BID

63.

49.
1500.
450.
300.
400.

1.
42500.
300.
10.
1220.
737.
45000.
5000.

5000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
5000
0000
0000

. 9020
. 6361
. 0000
. 7400
. 0000
. 2200
. 5000
. 2000
. 0000
. 0000
. 4000
. 7700
. 3300
. 6300
. 0000
. 1500
. 8809
. 9286
. 0000
. 0000
. 0000
.1788
. 0000
. 0000
. 0000
. 9000

0000

TOTAL AMI

79057.
39298.
15000.
6750.
600.
400.

1
85000.
1200.
1080.
2440.
2950.
45000.
5000.
5600.
82360.
5640.
369246.
6400.
383015.

1002748
560257.
2500.
8800.
6564.
360129.
968340.
2104750.
2100.
67346.
992634.
82310.
16560.
184000.
1296.
1099472.
216144.
70509.
700.
3725.
1925.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

MB550
MB551
VB552
MB553
MB554
MB555
VB556
MB557
VB558
MB559
MB560
MB561
VD562
MB563
VB564
MB565
VB566
MB567
VB569
MB570
MB571
MB572
MB573
MB574
MB575
MB576
MB577
MB578
MB579
V580
MB581
vB582
VB583
vB584
VD585
VB586
vB587
vB588
VD594
MB601
VD653

PARKI NG
PAI NTED
PAI NTED
PAI NTED
PAI NTED
PARKI NG
PAI NTED
PAI NTED
PAI NTED
PAI NTED
PAI NTED
PAI NTED

LOT STRI PI NG 100MV
NUMBERS

LETTERS

" RESERVE"

X-WALK - 200MMV

LOT STRI PI NG 200MV
"CYCLES ON\LY"
X-WALK - 300MV
STCP BAR- 300WM
STRAI GHT ARROW

"2 HR VI SITCR'

" VAN'

REM & REPLACE VEH C STOP

PAI NTED
PAI NTED
PAI NTED
PAI NTED
PAI NTED

X-WALK - 100MV
"MP RESERVED'

"NO PARKI NG'

"2 HR ADA VI SI TOR'

"2 HR ADA VAN VI SI TOR'
TAP SLEEVE & VALVE 300 X 300
TAP SLEEVE & VALVE 150 X 150
TAP SLEEVE & VALVE 100 X 100

LI NE STOP- 300MM
STCOPPER PLUG REI NSERTI ON- 300MVEACH

CORPCRATI ON STOP & TAP-50MM
CORPCRATI ON STOP & TAP- 25MM
CONN SERV TO METER ASSEMBLY
-I N TO SERVI CE LI NE-25MM
-1 N TO SERVI CE LI NE- 50MV
, CAP & BLOCK 300MM DI MAIN
, CAP & BLOCK 100MM CI MAIN
REM BLOCK & RECONN TO 300MM
LOCATE SERV TAP&CAP CORP STCP
CONC PI ERS UNDER STORM DRAI'N

CUT-1
CUT-1
cur
cur

CONC PI ERS UNDER SAN SEVER
TAP SADDLE 400MM X 150MM
TEE 200MM X 150MM
RECONNECT SEWER LATERAL

MANHCLE

ADD VERT DEPTH

FI RE HYDRANT W VALVE

METER SERVICE WPIT 5/8"X3/4"

FLUME I NLET TY 2 (MOD)

UNI'T

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

TOTAL QUAN

10550.
504.
116.
279.
400.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000
000
000
000
000

2. 000

e

N -
PNNWUUORFPNNWONWONRFPOWORNNENNPE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

AVE U BID

N

N
PWRRPNNUAO

1290.
1700.
3500.

. 9000
. 2000

2500
5000
4000
8000

. 0000
. 2500
. 1500
. 0000
. 0000
. 0000
. 0000
. 2000
. 5000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 6364
. 0000

0000
0000
0000
0000

TOTAL AMI

9495.
2116.
609.
7672.
960.

13100.

2580.
3400.
3500.
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AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON

VD654
MB655
VB656
VB658
VD659
VB660
VB661
VD662
VD663
VD664
VD686
VD687
VD688
VB854
VB855
VB856
VB860
VB861
VB862
VB863
VB865
VB866
VB867
VB868
VB869
VB870
MB871
VB872
VB873
VB874
MB875
VB876
VB892
VB893
vB894
V895
VB896
V897
vB898
VB899
VB900

ELI M NATE SLAB JO NT

Pl ER CAP REPAI R

ASPH APPROACH SCARI FI CATI ON
TAPPI NG SLEEVE & VALVE- 100MM
BLONOFF HYDRANT- 62. 5MM
RELOCATE LONG SERVI CE- 19WM
REM&DI SP OF ASBESTCS CEM PI PE
REPAI R ALUM NUM HANDRAI L
REPLACE CONE PLI NTH WALL
ASPH SURF SAND TY || PGr0-22
PCC PAVE 225MM NON REI NF/ 24
PCC PAVE 225MM REI NF/ 24

PCC PAVE 150MM REI NF/ 24

FI LL SEPTI C TANK

UNI'T

METER
EACH
SQ M
EACH
EACH
EACH
METER
METER
METER
M TON
SQ M
SQ M
SQ M
EACH

ASPH SCRTCH COURSE MOD PG54-22M TON
ASPH SURF CL AK/B MOD PG 64-22M TON

RW S

ADAPTI R SYSTEM

ADAPTI R SYSTEM OPERATI ON
ADAPTI R SYSTEM LEASE
TRAFFI C COORDI NATCR

VMBS ENHANCEMENT KI'T

S3R ENHANCEMENT KI T

REM ELECTRONI C MESS BOARD
REM ASPHALT SHOULDER PAVE
CONSTRUCT RELI EF JO NT
MOD DROP BOX | NLET

LP SUM

EACH

RENEW FI RE HYDRANT W NEW VALVEEACH
TRANSFER SHORT 150WMM FI RE SERVEACH

TRANSFER SHORT 38 MM SERVI CE
STEEL BOLLARDS 200 MM DI A
ADVANCE WARNI NG SI GN

CL 2 ASPH BASE 19E PG64-22
JO NT FAI LURE REPAI R
CLEANI NG PI PE

W NTER KI NG HAWIHORN

CUT AND PLUG 100 MM

TRENCH BACK FI LL

DUPLEX PUMP STATI ON

ABANDON PI PE

STEEL STRUCT PLATE PI PE ARCH

EACH
EACH
EACH
M TON
SQ M
METER
EACH
EACH
METER
EACH
METER
METER

TOTAL QUAN

42.

2
186.
1.

2

2.
10.
90.

1
448.
2140.
778.
33.
1.
2640.
5805.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 700
. 200
. 000
. 000
. 000
. 000
728.
16.

000
000
000
000
000
000
000
700
200
000
000
000
000
000
000
000

000
500

AVE U BID

492.
15000.
10.
1750.
900.
750.
100.

0000
0000
0000
0000
0000
0000
0000

. 0000
. 0000
. 3900
. 7500
. 6000
. 6000
. 0000
. 4500
. 4500
. 5000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 7500
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 3508
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 2225
. 0000

TOTAL AMI

20664.
30000.
1860.
1750.
1800.
1500.
1000.
18140.
1200.
21230.
132145.
101606.
4309.
1000.
133188.
292862.
59482.
25000.
10000.
75000.
45000.
1500.
1600.
1312.
83167.
37128.
38000.
525.
900.
450.
1000.
1000.
738937.
16056.
1732.
11500.
1900.
2950.
20500.
19090.
26152.



#B

PRRRRRRRRRRRRRRRRRRRRRERRRERRPRRPRRERRPRRERRENRRPRRRERRRRERRR

| TEM | TEM DESCRI PTI ON UNI'T TOTAL QUAN
MP902 CONCRETE ( EXP) CU M 3. 500
MP903 STEEL TURNBUCKLE EACH 1. 000
MB904 | M TATI ON STONE MASONRY VENEERSQ M 275. 000
MB905 TREES EACH 150. 000
MPO07 TELEPHONE CONDUI T LP SUM 1. 000
MP908 CONC MED BARR BOX I N TY 355A1 EACH 2. 000
MP909 CONC MED BARR BOX I N TY 355B1 EACH 1. 000
MP918 TENSAR BX- 1200 SQ M 2122. 000
MB919 TEMP TRAFFI C SI GNAL EACH 1. 000
MP920 PLASTIC PIPE - 375MM VETER 6. 000
MP921 Al R RELEASE SYSTEM EACH 2. 000
MP922 POLYETHYLENE SERV LI NE-19MM  METER 3. 050
MP923 CUT & PLUG - 100WM EACH 2.000
MP924 REM METER SERVI CE PI T EACH 3. 000
MP925 RECONNECT WATER METER EACH 1. 000
MP926 MASTER WATER METERI NG PI' T EACH 1. 000
MB927 NEW ELECTRI C SERVI CE LP SUM 1. 000
MP928 REMOVAL OF CONTROL W RI NG LP SUM 1. 000
MP929 GAB CHANNEL LINING WCLASS |11 M TON 139. 000
MP930 REMOVE FLUME EACH 3. 000
MP931 REMOVE & RESET TRAFFIC SI GNS EACH 66. 000
MP932 REMOVAL OF TREES AND BRUSH EACH 77.000
MP934 CGROUND RCD EACH 8. 000
MP935 TELEPHONE COVMUNI CATI ON LI NE EACH 2.000
MP938 CURB BOX | NLET TY G EACH 66. 000
MP939 CURB BOX | NLET TY G DBL GRATE EACH 14. 000
MP940 JO NT REPAI R- 25WM VETER 9. 200
MP941 REMOVE TRAFFI C BOUND BASE SQ M 292. 000
MB942 Bl ORENTI ON SYSTEM EACH 2.000
MP943 STORMCEPTOR 3600 EACH 2.000
MP944 STORMCEPTOR 4800 EACH 3. 000
MP945 STORMCEPTOR 6000 EACH 1. 000
MP946 STORMCEPTOR 7200 EACH 1. 000
MP949 REM STORE & RELOC BUS SHELTER EACH 1. 000
MP950 TEE & BLOCK 150MVIX150MVIX1I00MM EACH 1. 000
MP951 BEND & BLOCK - 100MM EACH 1. 000
MP952 CONNECT TO 50MM EACH 1. 000
MP953 CONNECT TO 100MM EACH 1. 000
MP954 CONNECT TO 200MM EACH 2.000
MP955 REDUCER 150MM X 50MM EACH 1. 000
MP956 TAP & RESHAPE MANHOLE BENCH  EACH 1. 000

AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

AVE U BID

5000.
3000.
194.
115.
10017.
5088.
6360.
8

250.

2000.
2200.
1000.

20000.
34250.
42850.
50750.
65500.
2000.
300.
250.
500.
800.
1200.
250.
500.

0000
0000
0000
0000
0000
0000
0000
3700
0000

. 0000
. 0000
. 0000
. 0000

0000
0000
0000
0000
0000
0000
0000

. 0000
. 0000
. 0000

0000
0000
0000
0000
7000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000

TOTAL AMI

17500.
3000.
53350.
17250.
10017.
10176.
6360.
17761.
250.
558.
4000.
152.
500.
1200.
1900.
25000.
7000.
2000.
16680.
4500.
11550.
61600.
96.
200.
132000.
30800.
9200.
788.
40000.
68500.
128550.
50750.
65500.
2000.
300.
250.
500.
800.
2400.
250.
500.



#B
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MBO57
VB958
MB959
VB960
MP961
VD962
VB963
VD964
MP965
VB966
MB967
VB968
VB969
MB970
MBO71
MBO72
MB973
MB975
MBO77
MBO78
MB979
V980
VD984
VB985
VB986

AVERAGE UNIT PRI CE FOR ALL PROJIECTS AWARDED | N 1998

| TEM | TEM DESCRI PTI ON UNI'T
RECONNECT SEWER LATERAL EACH
STEEL GAS MAIN - 300WM VETER
STEEL GAS MAIN - 100WM VETER
STEEL GAS MAIN - 50WM VETER
PLASTI C GAS MAIN - 150wM VETER
PLASTI C GAS MAIN - 100WM VETER
PLASTI C GAS MAIN - 50w VETER
BORE GAS MAIN W OUT CAS- 100MM METER
BORE GAS MAIN W OUT CAS-50MM METER
TEST WELDS EACH
TEST FUSI ONS EACH
LONG STEEL GAS SERV - 25MM EACH
SHORT STEEL GAS SERV - 25MM  EACH
LONG PLASTI C GAS SERV - 25MM EACH
SHORT PLASTI C GAS SERV - 25WM EACH
PLUG GAS MAIN - 300MM EACH
CABLE # 14/ 6 PAIR VETER
CL5 ASPH BASE 25E PGrO0-22 M TON
STEEL SHEET PI LE SQ M
PAVE MARKER TYPE | VA-B WR EACH
REMOVE ASPHALT PAVEMENT M TON
CL5 ASPH SURF 12. 5A PGr0-22 M TON
CONC MED BARR TY 350E VETER
CONC MED BARR TY 350C1 VETER
RELOCATE FLASHI NG ARROW EACH
DI TCH TO DRAIN VETER

VD987
VD988
VD989
VB990
MP991

MOD CPEN GRADED WEARI NG COUR M TON
CONC MED BAR BOX INL TY 350-2 EACH
CONC MED BAR BOX INL TY 350- 2MEACH

BARRI ER WALL POST

EACH

TOTAL QUAN AVE U BID
1. 000 200. 0000
672. 000 160. 0000
124. 000 115. 0000
14. 000 115. 0000
15. 000 95. 0000
290. 000 95. 0000
18. 000 95. 0000
124. 000 42. 0000
14. 000 31. 5000
1. 000 260. 0000

1. 000 63. 0000
13. 000 1050. 0000
13. 000 231. 0000
8. 000 945. 0000
7.000 147. 0000

6. 000 210. 0000
77.000 7. 0000
13456. 000 39. 5700
225. 000 211. 4400
33. 000 50. 0000
10. 000 30. 3000
5292. 000 41. 4000
5678. 000 130. 0000
26. 000 200. 0000
12. 000 500. 0000
2570. 000 20. 0000
11696. 000 45. 1900
10. 000 3500. 0000
10. 000 3500. 0000
8. 000 50. 0000

TOTAL AMI

200.
107520.
14260.
1610.
1425.
27550.
1710.
5208.
441.
260.
63.
13650.
3003.
7560.
1029.
1260.
539.
532453.
47574.
1650.
303.
219088.
738140.
5200.
6000.
51400.
528542.
35000.
35000.
400.



